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%‘ NATIONAL INSTITUTE OF TECHNOLOGY
: ROURKELA-769008, ODISHA

ROURKELA

(TENDER NOTICE NO.: NITR/PW/EM/2020/27 Dated: 14/02/2020)

(Tender for Partition work at various locations of TIIR Building at NIT, Rourkela)

Sealed tenders are invited through e-Procurement Portal of Ministry of HRD, Govt. of India
https://mhrd.euniwizarde.com/ from reputed civil contractors of appropriate class having valid registration
with PWD (Orissa State) / CPWD / PSUs / NITR having sound financial status, machinery, resources and
experience in execution of similar works i.e. construction of aluminium partition structures, flooring,
masonary work etc.

Name of work Estimated cost EMD(Rs/-) Time of completion
(in lakhs)
Partition work at 29.77 60,000 3 Months

various locations of TIIR
building at NIT,
Rourkela

Eligibility Criteria: - Contractors who fulfil the following requirements shall be eligible to apply.

Joint ventures are not accepted.
A. Should have successfully completed similar works during the last five years at least

= One similar completed work costing not less than Rs.24 lakhs.
Or

= Two similar completed work costing not less than Rs.14.8 lakhs.
Or

= Three similar completed work costing not less than Rs.12 lakhs.

B. Should have average annual financial turnover of Rs. 10.5 lakhs during last three years ending 31
March 2019

Bids on overall cost plus/minus percentage basis are invited in the prescribed form.

The firm should not have been black listed at any time. To this effect, an undertaking is to be given in
the prescribed format.

Bid Security (EMD) and Tender Cost: EMD (Earnest Money Deposit) need to be submitted through online
portal only for INR 60,000/-(Rupees Sixty Thousand Only) and Tender cost (Non-refundable)
through online mode for INR 500/ - (Rupees Five hundred only). The EMD (Earnest Money Deposit)
of unsuccessful bidders should be returned to them at the earliest and latest on or before the 30wt days
after the award of the contract. EMD shall bear no interest. Any bid without accompanying with EMD &
Tender Cost is liable to be treated as non-responsive and rejected.

Detailed advertisement including tender documents is available in our website
https://nitrkl.ac.in/OldWebsite/Jobs Tenders/7Construction/Default.aspx

The submission of bids by the tenderer should be through https://mhrd.euniwizarde.com/ addressed to
the Registrar, National Institute of Technology, Rourkela in three separate cover:

(Tender for Partition work at various locations of TIIR building at NIT, Rourkela)

(Tender Notice No — NITR/PW/EM/2020/27 ([ frmmrmsss

Dueon 06/03/2020 by 03:00 PAN DA P K piataly signed by
Openon 11/03/2020 at 11:00 Date: 2020.02.14

17:33:24 PST




Cover No-l: - To contain Earnest Money deposit (EMD) and Tender Cost (Non-refundable)

Cover No-ll:-The envelope marked as ‘Techno-Commercial Bids’ shall contain prequalification

requirements in NIT format (Form-B, C & D), other documents mentioned in checklist
attached to the tender signed and stamped on all pages confirming acceptance.

Cover No-lll: - The cover marked as “Price Bid” should be quoted in provides BOQ (MS Excel format) only.

7.

Important Dates:

a) Last date of submission of tender on 06/03/2020 by 03:00 PM through e-Procurement Portal of Ministry

of HRD, Govt. of India https://mhrd.euniwizarde.com/

b) Opening of Bids (Cover | and Il) of the tender on 11/03/2020 at 11:00 AM

¢) EMD and Cost of Tender need to be submitted through online mode of e-Procurement Portal of Ministry of
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HRD, Govt. of India https://mhrd.euniwizarde.com/ only.

The prequalification shall be based on an objective evaluation of details regarding past performance in
specific job areas, technical and financial capabilities and resources of the contractors including
possession of appropriate equipment for the type of work etc. and with proven track record and will be
evaluated by the NIT. Bidders are advised to enclose details of experience; status of Engineers employed
and equipment at their disposal in each area of specialization. Bidders must make arrangement for
inspection of their recent construction sites by NIT officials to ascertain their quality of construction.

The time of completion is firm, and penalty under liquidated damage clause will be charged for any
delay in work.

A Pre-Bid meeting will be held on 24/02/2020 at 03:00 PM, at the Boardroom of NIT, ROURKELA where
all queries of bidders will be clarified.

The validity of the tender shall be 120 days from the date of opening of the bids.

Details including our prescribed format for prequalification, BOQ, General Conditions and Special

Conditions of Contracts etc. are available in our website at
http://nitrkl.ac.in/OldWebsite/Jobs Tenders/7Construction/Default.aspx

Each page of the tender documents should be signed by the authorized person or persons submitting
the tender as token of his/her having acquainted himself/themselves with the general and special
condition of contract, specifications etc. as laid down. Any tender with any of the documents not so
signed will be subjected to rejection.

NIT reserves the right to qualify or deny prequalification of any or all applicants without assigning any
reasons.

You are requested to deposit 2.5 % of contract value minus the EMD amount of already deposited by you along
with the tender document) towards initial security deposit in favour of NIT, Rourkela in the form of crossed local
cheque or demand draft on any nationalized bank, payable at Rourkela and balance SD @7.5 % shall be deducted
from your running bills. The security amount will be retained with the institute till the maintenance period is over
after the date of completion of the job. On due satisfactory performance and completion of the contract in all
respect, the security deposit will be returned to the contractor, otherwise the SD will be forfeited.

INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bid electronically on the e-Wizard Portal
(https://mhrd.euniwizarde.com) using valid Digital Signature Certificates. Below mentioned instructions are
meant to guide the bidders for registration on the e-Wizard Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the e-Wizard Portal. For more information, bidders may
visit the e-Wizard Portal https://mhrd.euniwizarde.com




16.1

16.2

REGISTRATION PROCESS ON ONLINE PORTAL

Bidders to enroll on the e-Procurement module of the portal https://mhrd.euniwizarde.com by
clicking on the link "Bidder Enrollment”. Enrolment on the e-wizard Portal.

The bidders to choose a unique username and assign a password for their accounts. Bidders are
advised to register their valid email address and mobile numbers as part of the registration process.
These would be used for any communication from the eWizard Portal. Bidders to register upon
enrolment their valid Digital Signature Certificate (Only Class III Certificates with signing + encryption
key usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode /
eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to
ensure that they do not lend their DSCs to others which may lead to misuse. Foreign bidders are
advised to refer “"DSC details for Foreign Bidders” for Digital Signature requirements on the portal.

Bidder then logs in to the site through the secured log-in by entering their user ID / password and
the password of the DSC / eToken.

Bidders must ensure that they have the latest version of Java installed in their local system.

The scanned copies of all original documents should be uploaded in pdf format on portal
https://mhrd.euniwizarde.com

After completion of registration payment, you need to sends your acknowledgement copy on our help
desk mail id ewizardhelpdesk@gmail.com for activation of your account.

TENDER DOCUMENTS SEARCH

1. Various built in options are available in the e-Wizard Portal to facilitate bidders to search active tenders

16.3

by several parameters. These parameters include Tender ID, organization, location, date, value, etc.

There is also an option of advanced search for tenders, wherein the bidders may combine a number
of search parameters such as organization name, form of contract, location, date, other keywords
etc. to search for a tender published on the Online Portal.

Once the bidders have selected the tenders they are interested in, they may download the required
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder.
This would enable the Online Portal to intimate the bidders through SMS / e-mail in case there is any
corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to
obtain any clarification / help from the Helpdesk.

BID PREPARATION

Bidder should take into account any corrigendum published on the tender document before submitting
their bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid.

Please note the number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be submitted.
Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF / XLS / PNG etc. formats. Bid documents may
be scanned with 100 dpi with black and white option.



16.4 BID SUBMISSION

1.

0.

Bidder to log into the site well in advance for bid submission so that he/she upload the bid in time i.e.
on or before the bid submission time. Bidder will be responsible for any delay due to other issues.

The bidder to digitally sign and upload the required bid documents one by one as indicated in the
tender document.

Bidder to select the payment option as Online” to pay the tender fee/ EMD wherever applicable and
enter details of the instrument.

A standard BoQ format has been provided with the tender document to be filled by all the bidders.
Bidders to note that they should necessarily submit their financial bids in the prescribed format and
no other format is acceptable. Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. If the price bid has been
given as a standard BOQ format with the tender document, then the same is to be downloaded and
to be filled by all the bidders. Bidders are required to download the BOQ file, open it and complete
the white Colored (unprotected) cells with their respective financial quotes and other details (such as
name of the bidder). No other cells should be changed. Once the details have been completed, the
bidder should save it and submit it online, without changing the filename. If the BOQ file is found to
be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the standard
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The
bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data, which cannot be viewed by unauthorized persons until
the time of bid opening.

The uploaded tender documents become readable only after the tender opening by the authorized
bid openers.

Upon the successful and timely submission of bids, the portal will give a successful bid submission
message & a bid summary will be displayed with the bid no. and the date & time of submission of the
bid with all other relevant details.

Kindly add scanned PDF of all relevant documents in a single PDF file of compliance sheet.

16.5 AMENDMENT OF BID DOCUMENT

At any time prior to the deadline for submission of proposals, the institutions reserve the right to
add/modify/delete any portion of this document by issuance of a Corrigendum, which would be
published on the website and will also be made available to the all the Bidder who have been issued
the tender document. The Corrigendum shall be binding on all bidders and will form part of the bid
documents.

16.6 ASSISTANCE TO BIDDERS

1.

Any queries relating to the tender document and the terms and conditions contained therein should be
addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the
tender.

e-Procurement support any queries relating to the process of online bid submission or queries relating to
e-Wizard Portal in general may be directed to the 24x7 e-Wizard Helpdesk. The contact number
for the helpdesk is 011-49606060, 23710092, 23710091, Er Sanjeet Kumar Jha
(+91-8882495599), 9355030626. Amit Kumar Jha 9355030627, 9205898226.



Email Support:

For any eProcurement Application Service Requests and Technical issues related to Document Uploads, Tender
Publishing, Issue of Corrigendum, Encryption/Decryption Key issues, Bid Evaluation, Bidder Login issues, New
Registration issues, Key Uploads, DSC Key installation, Bid Submission, system users may please mail to Sanjeet
Kumar Jha ewizardsanjeet.kumar@gmail.com

(REGISTRAR)

NIT, Rourkela

Fax No- 0661-2462022
Ph. No -0661-2462021



FORM-A/

CHECK LIST FOR PRE-QUALIFICATION

Forms to be filled in properly:
1. Form-A: This form (check list)
2. Form-B: Letter of Transmits
3. Form-C

4. Form-D

ul

. Photocopy of documents to be attached.

a) Valid license

b) Work orders executed of last 3 years.

c) VAT clearance certificate up to last year, PAN Card and GST Registration.

d) Performance report from authority/officer having rank not below Executive Engineer with specific mention

about the project components, scheduled and actual time of completion, final project value etc. to be
submitted.

(Signature of the Agency)



FORM-B
PRE-QUALIFICATION INFORMATION

LETTER OF TRANSMITTAL
(To be typed on the Agency’s Letterhead)

To
THE REGISTRAR
NATIONAL INSTITUTE OF TECHNOLOGY
ROURKELA- 769008
SUB: - Partition work at various locations of TIIR building at NIT, Rourkela
Sir,

Having examined the details of pre-qualification document, I hereby submit the pre-qualification
documents and other relevant information.

1. I hereby certify that all the statements made and information supplied in the enclosed forms A to D and
accompanying statements are true and correct to the best of my knowledge. I understand that if any
information found incorrect, the application is liable to be cancelled.

2. I have furnished all information and details necessary for pre-qualification and have no further pertinent
information to supply.

3. I certify that my firm is not blacklisted/ banned from business by any organization.

4. I hereby accept the rules and procedures of the Institute for pre-qualification of Contractor and agree that
the Institute has the right to accept or reject any application without assigning a reason thereto.

(Signature of the Agency)



FORM-C/

NATIONAL INSTITUTE OF TECHNOLOGY, ROURKELA

APPLICATION FOR PRE-QUALIFICATION

1. Name of Agency/ Firm: -

2. Address: -

3. FAX/Telephone Number: -

4. Special Qualification for technical Person

5. Details of Registration

6. Volume of business in last three financial years:

2016-17 Rs

2017-18 Rs

2018-19 Rs

7. Important jobs executed in Govt./PSU including specifications, materials used etc.
8. Field of Specialization.
9. Valid Income Tax clearance certificate (ITCC).

10. Any other information regarding technical capability.

(Signature of the Agency)



Annexure to application for pre-qualification

FORM-D/

WORKS COMPLETED AND IN PROGRESS DURING THE LAST 3 YEARS (INCLUDING ALL WORKS AWARDED)

{ADD ADDITIONAL SHEETS, IF NECESSARY}

SI.No.

Name of Work &
Agreement No

Date of Completion

Stipulated Actual

Tendered Cost

Complete address
of the Authority for
whom the Work
was done




“Tender for Partition work at various locations of TIIR building at NIT, Rourkela.”

BOQ (Bill of Quantity) /PRICE BID / QUOTED PRICE FORMAT
[§hould only be uploadecgﬁ in the Price-Bid cover. Net to be Snclosed V\tlith the Techno-conzmercial Bid.)

NATIONAL INSTITUTE OF TECHNOLOGY ROURKELA-769008

Tender Inviting Authority: REGISTRAR NATIONAL INSTITUTE OF TECHNOLOGY ROURKELA

Name of Work: Tender for Partition work at various lacation of TIR Building.

Tender Notice No:  NITRIPYWIEMIZOZ20127  Dated: 1410212020

Name of Bidder/ Bidding Firm / Company :

EBICE SCHEDULE
(DOMESTIC TENDERS - RATES ARE TO GIYEM IN RUPEES (INR) OMLY)
[This BOG template must not be modifiedireplaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to
be rejected For this tender. Bidders are allowed to enter the Bidder Name and ¥Walues only )

Estimated Rate in Total Amoast without Taxes in

EL.Mo Description Gty Unit R=. P B=. P

Providing and fizxing aluminivm work for doors and windows vestilators and partitions with extraded builtap standard tubular sections! appropriate £ sections and other
mg to 1% T35 and 13 1285 fixed h rawl plug and screw o I oldfasteners ng BECESSANY

tios at top and bottom and sides with required PYC faeoprens Flt 2tc al sections shall be smooth rast free straight ed and joisted

1 mechamically wherever required including cleat angles | Alw ap beading For glazing fpam g CP brass Istaimless steel screws all complete as per architectural

drawing=s and direction of Engincer arge [glazing and pam q to be p: separately]: [Sec DOOR -35xdd 4521 5&1.301 kglmt, Top:

114 30244 4521351139 glmt, Bottom 11430244 4531 492113 Kglmtr, middie: 100244 4522 021 603K glmtr!i! Fixed Section: ToplBott

63 538 1x1. 520 _861kg/mtr Middl: double groove: 63 5238 121 53&0 34 2kglm I} Door frame: 100xd4 451 60&1 301K gl mer!M Casement window: frame:

F8x46x1.4@20.622kglim, mullion: 333621 420.723kg/m, 4424621 4mm@ 0. 5T5kgim. clip 21215 420.85mm @0 13Tkglmi i)

Filling wp of gap= at

101 |Powder coated aluminium [aluminium thickness of powder coating 50Micron)

102 |For fixed Portion s00.000 [ ke | s1i00 543300.00

Providing and Fizing aluminium work for doors and windows ventilators and partitions with extruded builtup standard tubular sections! appropriate £
sections and other sections of approved make conforming to 15 732 and 15 1285 fized with rawl plug and screw or with fizing clips or with expansion
holdfasteners including necessary filling up of gaps at jinction at top and bottom and sides with required PYC Ineoprene flt etc aluminium sections shall
be smooth rust free straight mitred and jointed mechanically wherever required including cleat angles . Aluminium snap beading for glazing {panelling CP
2 brass Istainless steel screws all complete as per architectural drawings and direction of Engineer in Charge [glazing and panelling to be paid separately):
[Section :DOOR : ¥:85x44.4521.8@1.301 kgimt, Top: 114.30x44.4521.35@1.129Kg/mt, Bottom 114.30x44.4521.49@1.19 Kg!mtr, middle:

100z44.45:2 0@1.603Kglmerd!! Fizred Section: Top/Bottom: 63.5238_121.5@0.861kg!mtr Middle double groove: 63.5238.121.53&@0.942kg!m I Door frame:
101244 4521.60@1. 201K gImtrd!! Casement window: frame: 3824621 4@0.622kg/m, mullion: 59138z 4@0.729kgim, 44x4621 4mm&0.575kgim, clip

201 Powder coated aluminium [minimum thickness of powder coating S0Micron)

Far shutters of doars |, window s & ventilators including providing and fising
20z of hinges! pivats and making provision far fising of fittings wherever 550.000 542.00 353100.00
required including the cost of PYCineoprens gasket required (fitting shall Ka
boraidcanaratalil

Providing and Fizing 12mm thick prelaminated particle board Flat pressed three lager or graded wood particle board conforming to 1512823 grade 1type 1l

3 in panelling fized in aluminium doors windows shutters and partition frames with CP brass Istainless steel screws etc complete as per architectural
301 |Prelaminated particle board with decorative lamination on both side | 500.000 | Sam | 12595.00 | 647500.00
Providing and fizing of glazing in aluminium door window ventilator shutters and partition etc with PYC Ineoprene gaskets etc complete as
4 per architectural drawing and the direction of te Engineer in Charge [Cost of aluminium snap beading shall be paid in basic item]
e T T T T T
401 | with Float glass panes of 4.0mm thickness | 450,000 | Sqm | 119100 | B4E950.00
Providing aad fizing double action hydranlic floor =primg of approred brand and mansfactare 15 6315 marked for doors inclading
5 cost of catting Floors as required embedding ad corer plates with brass pivots and single picce M8 Sheet outer box with
zide plate £t complete as per direction of Engincer in Charge
s.o1 | With stainless steel cover plate [ zoo0 | Eaeh | Z7iz.00 | 2169600
g gap in between alum Frame and adjacent BRCCF Brick fEton: work by pr iding { il | orer b 1 rod of
; & ored quality 2= per 3 dr: ing=s and direction of Engincer harge complete
£.01 | Upto Smm depth and Smm width [ zooooo | Am ] 7a.00 [ Z3¥00.00
B Prm w amd Fizing alumininm car il Fartamaer mF r Al k Fur alumini im itk ary rcrams atc cmmplate
701 | Anodized [AS 15] Aluminium [ sooo0 | Eash | 156.00 [ 7E00.00
|. = Prm w amd Fixim = rmmnd rhaps Der = mf 208 mem rixe mith rr rcrsmr stc cmmplats ar p = ctimm mF En im Charas
i | s | Anedized (A 15) Aluminium 16,000 Each 273.00 436800
I providing and Ffixing 52 patch fitting lock for glas= deor of godrejilink
[best quality of approved make For toghened glazs doors including
g <cutting and making goodeks and fixing with 22 sorews sto complate az 12.000 Each S07.00 £034.00
per direction of Engineer in Charge
Demolizshing cement concrete manuallyd by mechanical means including
o disposal of materialz with in S0mtr lead az per direction of Engincer 5000 E10.00 305000
Fitrifiad Flmmr tiler im diffarant rizer (thickmers tm b 7 the manmfactmreruith uater sbrarptine lors than
" ad maks in all culmmrr rhads loid me Z8mm thick coment murtar 1-4 (1 = A ramd} imch
e itk wakits and ki i atc 1
. ot | Sizes of Tile S0:502Cm 370.000 Sqm 1209.00 447330.00
Fizing alazed fecramiz fvitrificd Flaar tler uith cement bared high palvmer
12 o [Lakter bared) =onfarming ko 15 1547 T uring S kg A70.000 Sqm E27.00 2ABE90.00
i Adherive per Sa.Maf tile arcain averaas of Fmm thick neer
Di k1 I liz 4 dymad ¥ 4
15 | rmarafaeure arcd 14 4ot ed 2hade nd lmer SamEICiesor b ot moanat s varira| ~ SOOOO0 Sgm 26,00 12000.00
14 Takll-g out doors windows and clearstorey window cshutters [Steel or WoodD including king within SOmtr lead:
14.01 [OF area beyond 3 390 2.000 Each 53.00 10E.00
Froviding and laxina in Earition ccmenk cancreke afrpe cificd arade cxcluding the
15 sortof zenkering and rhukkoring. Coment zonzreke in 1:2:d (1 Coment : Zrand:d =500 Curm 5155.00 1ZEaT.50
! Coarre Aa4reqate Z0mm Dound ) : )
= Erick unrk uith Flyarh coment bricke of <larr dorianation 75 in Superrtructure
16 abmwe plinkh lewell upta Y Flaar levelin allrhapor andsize in Cement martar 1:6 15.000 Cum 4187.00 E2A55.00
2 [lcement: brand) cameloks inallrerpect ar per direction of Engineerin charae . . .
7 12mm cemenk plarker af mizx 16 (1 cemenk: & Sandl 200.000 Sqm 107.00 21400.00
1= Applying one coat of cement primer of approred brand and mansfactureron wall zerface
15.01 | Gement primer [ zooooo | Sgm | 3600 [ 700000
1A Diztempering =i _I. 1=t q _Iit,_a-:r,li-: i P Ir dy de] of approved manufacture and of reqguired cshade and 1 [ 1] - W
i per manufacturer’s specification.
o | 1300 [ Mew work] Twa or more coats | [ 545000 [ sqm | 44.00 23850.00
Total in Figures 297 7506_50
Total Quoted Rate in Figures Salect o000

Total Bucted Rate in words
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GENERAL CONDITIONS OF CONTRACT
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k]

CONDITIONS OF CONTRACT
Part-1, General Conditions

DEFINITIONS & INTERPRETATION
Definitions

In the contract (as hereinafter defined) the following words and expression shall have the meanings
hereby assigned to them except where the context otherwise requires:-

“Employer” means the NIT, Rourkela.

“Contractor” means the person or persons, firm or company, whose tender has been accepted by
the Employer and includes the Contractors personal representatives, successors and permitted
assignees.

“Engineer-in-charge” means representative of NIT, Rourkela and notified in writing to the contractor
to act as Engineer for the purpose of the contract.

“Engineers representative” means any resident engineer or assistant of the Engineer or any clerk of
works or any other employee or agent appointed from time to time by the Employer.

“Work” shall mean and include all work specified or set forth and required in and by the
specifications drawing and schedule here to be annexed or to be implied there from or incidental
thereto or to be hereafter specified or required in such explanatory instructions and drawings.

“Contract” means the Invitation to Tender, Instructions to Tenders, General Conditions of Contract,
Special conditions of Contract, Specifications, Drawings, Tender Schedule showing approximate
quantities, quoted rates and amount against each item, Time Schedule, Letter of intent, Tender and
the Contract agreement.

“Contract” Price” means the sum named in the tender subject to such additions thereto or
deductions there from as may be made under the provisions of the Contract.

“Constructional Plant” means all appliances or things of whatsoever, nature required in or about the
execution, completion or maintenance of the Works or Temporary Works.

“Temporary Works” means all temporary works of every kind required in or about the execution,
completion or maintenance of the work.

“Drawing” means the drawings referred to in the Specification and any modification of such
drawings approved in writing by the Engineer and such other drawings as may from time to time be
furnished or approved in writing by the Engineer.

“Site” means the lands and other places envisaged by the Employer where the work are to be
executed or carried out.

“Letter of Intent” is an intimation by a letter to tenderer that tender has been accepted in
accordance with the provision contained in that letter.

m]“Approved” means approved in writing including subsequent written confirmation of previous verbal

approval.
Terms “Specifications”

The term ‘Specification’ shall mean schedules, detailed designs, statements of technical data,
performance characteristics and all such particulars mentioned as such in the contract. In the
absence of any specific specifications issued by the Employer, the specifications issued by the B.1.S
will apply.

Engineer’s Representative

The duties of the Engineer’s representative are to watch and supervise the works and to test and
examine any materials to be used or workmanship employed in connection with the works. He shall
have no authority to relieve the Contractor of any of his duties or obligations under the Contract nor
except as expressly provided hereunder or elsewhere in the Contract to order any work involving
delay or any extra payment by the Employer nor to make any variation of or in the Works. The
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Engineer may from time to time in writing delegate to the Engineer’s representatives any of the
powers and authorities vested in the Engineer.

Assignment and Sub-Letting

The Contractor shall not assign the Contract or any part thereof or any benefit or interest therein or
there under without the prior written consent of the Employer.

The Contractor shall not sublet the whole or a part of the work without prior written consent of the
Employer and Sub-Contractor or Sub-Contractors are approved in writing by the Employer.
Subletting shall not relieve the Contractor from any liability or obligation under the contract, and he
shall be responsible for the acts, defaults and neglects of any Sub-Contractor, his agents, servants
or workmen as fully as if they were the acts, defaults or neglects of the Contractor, his agents,
servants or workmen. Subletting beyond the first stage shall not be permitted.

Extent of Contract

The Contract comprises of the construction, completion and maintenance of the works & except in
so far as the contract otherwise provides the provision of all labour, materials, Constructional Plant,
temporary works and everything whether of a temporary or permanent nature, required for such
construction, completion and maintenance.

Contract Documents

The drawings shall remain in the sole custody of the Engineer but two copies thereof shall be
furnished to the Contractor free of cost.

One copy of the drawings furnished to the Contractor as aforesaid shall be kept by the Contractor
on the site and the same shall at the reasonable times be available for inspection and use by the
Engineer and Engineers representative and by any other person authorized by the Engineer.

General Obligations

Contract Agreement : The Contractor shall enter into and execute a contract agreement in the
form annexed hereto within the time specified in letter of intent and in default thereof the earnest
money paid by the Contractor shall be forfeited and acceptance of his tender shall be considered as
withdrawn. The cost of the stamp fee of the agreement is to be borne and paid by the contractor.

Security Deposit: The Contractor shall within the time specified in the letter of intent/work order
deposit with the NIT Rourkela, further sum in addition to the earnest money paid with the tender to
work upto a rate 2.5% of the value of the contract at the accepted rates as security deposit in cash
or in the form of demand draft from a Recognised Bank in favour of NIT, Rourkela.

In the event of this not being furnished within the period specified in the letter of intent/work order
the earnest money shall stand forfeited and acceptance of the Contractor’s tender shall stand
withdrawn.

To this sum shall be added the deduction from the contractor’s interim bills for work done, so as to
make a total security of 10% of the value of the contract as aforesaid.

The security deposit shall remain at the entire disposal of the Employer as a security for the
satisfactory execution and completion of the works in accordance with the conditions of the
contract.

“When the Security Deposit exceeds Rs.1.00 lakh (Rupees one lakh only), the Contractor, if he so
desires, may convert the amount in excess of Rs.1.00 lakh into a Bank Guarantee Bond of one of
the Scheduled or Nationalized Banks.

On due satisfactory performance and completion of the contract in all respects, the security deposit
will be returned to the Contractor without any interest on presentation of an absolute no demand
certificate from the Engineer in the prescribed form after completion of maintenance period.

Work to the satisfaction of Engineer : The Contractor shall execute, complete and maintain the
works in strict accordance with the Contract to the satisfaction of the Engineer and shall comply
with and adhere strictly to the Engineer’s instructions and directions on any matter. The Contractor
shall take instruction and directions only from the Engineer/Engineer’s representative.
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Programme to be furnished : As soon as practicable after the acceptance of his tender, the
Contractor shall, if required submit the Engineer for his approval a programme showing the order of
procedure and method in which he proposes to carry out the works.

Contractors Superintendence : The Contractor shall give or provide all necessary superintendence
during execution of the works. The Contractor or his competent and authorized agent is to be
constantly on the works and shall give his whole time to the superintendence of the same.

Contractors Employees : The Contractor shall provide and employ on the site in connection with the
execution and maintenance of the Works:

Technical assistants and other staff, skilled and experienced in their respective area who are
competent to give proper supervision to the work.

Skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and
maintenance of the works.

Setting-out of the Works : The Contractor shall be responsible for the true and proper setting out of
the works and for the correctness of the positions, levels, dimensions and alignment of all parts of
the works and for the provision of all necessary instruments, appliance and labour in connection
therewith. The checking of any setting out or of any line or level by the Engineer or the Engineer’s
representative shall not in any way relieve the Contractor of his responsibility for the correctness
thereof.

Use of the Explosives : Explosive shall not be used on the works by the contractor without the
permission in writing of the Engineer.

Watching & Lighting : The Contractor shall in connection with the works provide and maintain at his
own cost all light, guards, fencing and watching when and where necessary or required by the
engineer/engineer’s representative.

Care of Works : From the commencement to the completion of the works, the Contractor shall take
full responsibility or the care thereof & of all the temporary works and in case any damage, loss or
injury shall happen to the works or to any part thereof or to any temporary works form any cause
whatsoever.

Accident or injury to Workman : The Employer shall not be liable for or in respect of any damages
or compensation payable by Law in respect or in consequence of any accident or injury to any
workman or other person in the employment of the Contractor or any sub-contractor save and
except an accident or injury resulting from any act or default or the Employer.

Workman'’s Compensation : The Contractor shall at all times indemnify the Employer against all
claims for compensation under the provision of the Workman’s Compensation Act. or any other Law
for the time being in force by or in respect of any workman employed by the Contractor in carrying
out the contract.

Giving of Notice and Payment of fees : The Contractor shall give all notices and pay all fees
required to be given or paid under any Central or State Statute, Ordinance or other Law.

Compliance With Statutes, Regulation etc : The Contractor shall conform in all respects with the
provision of any such Statute, Ordinance or Law as aforesaid and the rules, Regulations or Bye-
Laws of any local or other duly constituted authority which may be applicable to the Works.

Opportunities for other Contractors : The Contractor shall in accordance with the requirement of the
Engineer afford all reasonable opportunities for carrying out their work to any other contractors
employed by the Employer and their workmen and to the workmen of the Employer & of any other
duly constituted authorities who may be employed in the execution on or near the site of any work
not included in the Contract.

Supply of Plant, Materials and Labour : Except where otherwise specified the Contractor shall at his
own expense supply and provide all the Constructional Plant, materials both for temporary and for
permanent works, and labour required for the constructions completion and maintenance of the
works.
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Site Clearance on Completion of Work : On the completion of the work all rubbish, debris, kilns,
vats tanks, materials and temporary structures of any sort or kind used for the purpose or
connected with its construction are to be removed by the contractor and all pits and excavations
filled up and the site handed over in a tidy and workmanlike condition.

Labour

In respect of all labour directly or indirectly employed on the works, the Contractor shall comply
with all rules framed from time to time by Government (Central or State) or other local authority
and legislations governing labour for the protection or health, sanitary arrangements, wages,
welfare and safety of workers.

Work Materials and Plant
(a) All materials and workmanship shall be of the respective kinds described in the
Contract and in accordance with the Engineer’s instructions and shall be subjected

from time to time to such tests as the Engineer may direct at the place of manufacture or
fabrication or on the site. The Contractor shall provide such assistance, instruments,
machines, (labour and materials as are normally required for examining, measuring and
testing any work and the quality).

(b) All sample shall be supplied by the Contractor at his own cost.
() The cost of making any test in performance of his works, shall be borne by the
Contractor.

Access to Site : The Employer and / or the Engineer and any person authorized by him shall at all
times have access to the works and to the site.

Removal of improper Work and Materials : The Engineer shall during the progress of the works
have power to order in writing from time to time.

(a) The removal from the site of any materials which in the opinion of the Engineer are not in
accordance with the Contract.

(b) The substitution of proper and suitable materials.

(0 The removal and proper re-execution of any work which in respect of materials or
workmanship, is not in the opinion of the Engineer in accordance with the contract.

Commencement Time & Delays

Commencement of Works : The Contractor shall commence the works on site within the period
indicated in the Contract and shall proceed with the same with due expedition and without delay
except as may be ordered by the Engineer.

Time for Completion : The whole of the works shall be completed within the time stated in the
contract.

Extension of time for Completion : Should the amount of extra or additional work of any kind or
other special circumstances of any kind whatsoever which may occur be such as fairly to entitle the
Contractor to extension of time for the completion of the work the Engineer shall determine the
amount of such extension.

Rate of Progress: The whole of the materials, plant and labour to be provided by the Contractor &
the mode, manner and speed of execution and maintenance of the works are to be a kind and
conducted in a manner to the satisfaction of the Engineer. Should the rate of progress of the work
or any part thereof be at any time in the opinion of the Engineer too slow to ensure the completion
of the works by the prescribed time or extended time for completion, the Engineer shall so notify
the Contractor in writing and the Contractor shall thereupon take such steps as the Contractor may
think necessary and the Engineer may approve to expedite progress so as to complete the works by
the prescribed time of extended time for completion. If the work is not being carried on by day and
by night and the Contractor shall request permission to work by night as well as by day.
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Liquidated Damages to Delay: In case the Contractor fails to complete the work within the
stipulated time period indicated in the contract, unless such failure is due to force majeure or due
to the Employer’s default, the contractor shall pay to the Employer by way of compensation for
delay and not as penalty, a sum up to maximum 10% of the contract value. This is agreed that this
is a pre-estimate of the loss/damage which will be suffered on account of delay/breach on the part
of the contractor and the said amount will be payable on demand without there being any proof of
the actual loss or damages caused by such delay/breach. The decisions of the Engineer/Site-in-
charge in regard to the actual delay will be final and binding on the contractor.

Certificate of Completion of Works: As soon as, in the opinion of the engineer, the works shall
have been substantially completed & shall have satisfactorily passed any final test that may be
prescribed by the contract, Maintenance of the works shall commence from a mutually agreed date.
The “Certificate of Completion” will be issued only after the work is completed in all respects.

Final payment for work shall be made only on the personal certificate of the officer-in-charge of
execution of the work in the format given below :

R R , Executing Officer of (Name of the Work), am personally satisfied
that the work has been executed as per the specifications laid down in the Contract Agreement and
the workmanship is upto the standards followed in the Industry”.

Definition of Period of Maintenance : In these conditions the expression “Period of Maintenance”
shall be either twelve months or any other period if specifically specified in the special conditions of
this contract, and calculated from the date of initiation of maintenance as per clause 9.06 above.

Execution of Works of repair etc. : To the intent that the works shall at or as soon as practicable
after the expiration of the period of maintenance be delivered up to the NIT in as good & perfect a
condition to the satisfaction of the Engineer as that in which they were at the commencement of
the period of maintenance the Contractor shall execute all such work of repair, amendment,
reconstruction, rectification and making good of defects imperfection, or other faults as may be
required of the contractor in writing by the Engineer during the period of maintenance.

Cost of Execution of Works of Repair etc. : All such work shall be carried out by the contractor at
his own expense if the necessity thereof shall in the opinion of the Engineer be due to the use of
materials or workmanship not in accordance with the contract or to neglect or failure on the part of
the contractor to comply with any obligation expressed or implied on contractor’s part under the
contract.

Alternations, Additions & Omissions

Variations : The Engineer shall make any variation of the form of quantity of the works or any part
thereof that may in his opinion be necessary and for that purpose or if for any other reason it shall
in his opinion be desirable shall have power to order the contractor to do and the contractor shall
do any of the following :

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

c) Change the character or kind of any such work.

d) Execute additional work of any kind necessary for the completion of the work.

Valuation of Variation : The Engineer shall determine the amount (if any) to be added or to be
deducted from the sum named in the tender in respect of any extra or additional work done or work
omitted by his order. All such work shall be valued at the rates set out in the Contract if in the
opinion of the Engineer the same shall be applicable.

Claims : The Contractor shall send to the Engineer’s representative once in every month an account
giving particulars as full and detailed as possible of all claims for any additional expense to which
the Contractor may consider himself entitled and of all extra or additional work order by the
Engineer which he has executed during the preceding month and no claim for payment for any such
work will be considered which has not been included in such particulars.
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Materials Obtained from Dismantlement and Excavation etc :

(1) The Contractors in the course of their works, should understand that all material obtained in
the work of dismantling, excavation etc. will considered Employer’s property.

2) All gold, silver, oil and other minerals of any description and precious stones, coins,
treasures, etc. which shall be found in or upon the site shall be the property of the
employer, and the Contractor shall duly preserve the same to the satisfaction of Employer
and shall from time to time, deliver the same to such person or persons as the Employer
may appoint to receive the same.

Measurement

Quantities : The quantities set out in the tender Schedule are the estimated quantities of the work
but they are not to be taken as the actual and correct quantities of the works to be executed by the
Contractor in fulfillment of his obligations under the Contract.

Works to be Measured : The Engineer shall except as otherwise stated ascertain and determine by
taking measurement of the work done in accordance with the Contract. He shall when he requires
any part or part of the works to be measured give notice to the Contractor’'s authorized
representative should forthwith attend or send a qualified agent to assist the Engineer or his
representative in making such measurement and shall furnish all particulars required by them. The
Contractor shall be paid for the quantities resulting from measurement of the executed work.

Provisional Payment

No payment’s shall ordinarily be made for works estimated to cost less than rupees ten thousand till
after the whole of the works shall have been completed but if any payment during the course of the
execution of works is considered desirable in the interest of works, the Contractor may be paid at
the direction of Engineer. But in the case of works estimated to cost more than rupees ten
thousand, mostly payments for the portion of work already done, may be made either on the basis,
of measurements to be recorded by the Engineer or the Contractor shall on submitting the bill
therefore be entitled to receive a monthly payment proportionate to the part there of then
approved and passed by the Engineer, whose passing of the sum to be payable shall be final and
conclusive against the Contractor. But all such intermediate payments shall be regarded as
payments by way of advance against the final payment only.

A bill shall be submitted by the Contractor each month on or before the date fixed by the Engineer
for all work, executed in the previous month and the Engineer shall take or cause to be taken the
requisite measurement for the purpose of having the same verified and the claim, as far as
admissible, adjusted, if possible, before the expiry of ten days from the presentation of the bill. If
the Contractor does not submit the bill within the time fixed as aforesaid the engineer may depute
his representative to measure up the said work in the presence of the Contractor, whose
countersignature to the measurement list will be sufficient warrant and the Engineer may prepare a
bill from such list which shall be binding on the Contractor in all respects.

As and by way of additional security from every progressive on account bill of the Contractor, 7.5
percent of the value of the work executed, shall be deducted and kept as security deposit until the
total of the amount so deducted plus the security (including the earnest money) already deposited
will equal the prescribed security, which is 10 % of the value of the works.

The Employer shall not be liable for any loss of securities of any description, nor for any
depreciation in the value of securities while in its charge nor for any loss of interest thereon.

The Employer shall not be liable to the Contractor for any matter or thing arising out of or in
connection with the contract or the execution of the works unless the contractor shall have made a
claim in writing in respect there of before the giving of the Maintenance Certificate under this
clause.

Remedies and Powers

Forfeiture : If the Contractor shall become bankrupt or have an order for appointment of any
receiver made against him or shall present any petition in bankruptcy or shall make an arrangement
with or assignment in favour of his creditors or shall agree to carry out the Contract under a
committee of inspection of his creditors or if the Contractor shall assign the Contract within the
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consent in writing of the Employer first obtained or shall have an execution levied on his goods or if
the Engineer shall certify in writing to the Employer that in his option the Contractor :-

(a) has abandoned the Contract, or
(b) without reasonable excuse has failed to commence the works or has suspended the

progress of the works for 28 days after receiving from the Engineer written notice to
proceed, or

(0 has failed to remove materials from the Site or to pull down and replace work for 28 days
after receiving from the Engineer written notice that the said materials or work had been
condemned and rejected by the Engineer under these conditions, or

(d) is not executing the works in accordance with Contract or is persistently or flagrantly
neglecting to carry out his obligations under the Contract, or

(e) has to the determent of good workmanship or in defiance of the Engineer’s instructions to
the contrary sub-let any part of the contract, or

6 otherwise failed to perform his part of the contract according to the true intent & meaning
thereof then the Employer may after giving 14 day’s notice in writing to the Contractor,
enter upon the site and the works and expel the Contractor there from without thereby
avoiding the contract or releasing the Contractor from any of his obligations or liberties
under the Contractor or effecting the rights & powers conferred on the Employer or the
Engineer by the Contract or otherwise available under the law and may himself complete the
works or may employ any other Contractor to complete the works.

Valuation at Date of Forfeiture : The Engineer shall as soon as may be practicable after any such
entry and expulsion by the Employer fix and determine ex-parte or by or after reference to the
parties or after such investigation or enquiries as he may think fit to make or institute and shall
certify what amount (if any) had at the time of such entry and expulsion been reasonable earned by
or would reasonable accrue to the Contractor in respect of work then actually done by him under
the Contract.

Payment after Forfeiture : If the Employer shall enter and expel the Contractor under this clause he
shall not be liable to pay to the Contractor any money on account of the Contract until the
expiration of the Period of Maintenance and there after until the costs of completion and
maintenance damages for delay in completion (if any) and all other expenses incurred by the
Employer have been ascertained and the amount thereof certified by the Engineer. The Contractor
shall then be entitled to receive only such sum or sums (if any), as the Engineer may certify would
have been due to him upon due completion by him after deducting the said amount.

Illegal Gratification and breach the terms of Contract : The Contract may also be rescinded and the
Contractor shall be liable to make good any loss or damage resulting from such cancellation.

(a) If any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall
either directly or indirectly be given, promised or offered by the contractor, any of his servants or
agents to any public office or person in the employment of the Employer in any way relating to his
office or employment or if any such officer or person shall become in any way directly or indirectly
interested in the contract, or

(b) If the Contractor has committed a breach of any of the terms of the contract and in particular
fair wages clause and labour regulations.

Urgent Repairs : If by reason of any accident or failure or other event accruing to or in connection
with the works or any part thereof either during the execution of the works or during the period of
Maintenances, any remedial or other work or repair shall in the opinion of the Engineer or the
Engineer’s representative be urgently necessary for security and the Contractor is unable or
unwilling at once to do such work or repair the Employer may be his own or other workmen do
such work or repair as the Engineer or the Engineer’s representative may consider necessary. If the
work or repair so done by the Employer is work which in the opinion of the Engineer, the Contractor
was liable to do at his own expense under the Contract, all the cost and charges properly incurred
by the Employer in so doing shall on demand be paid by the Contractor to the Employer or may be
deducted by the Employer from any money due or which may become due to the Contractor
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provided always that the Engineer or the Engineer’s representative (as the case may be) shall as
soon after the occurrence of any such emergency as may be reasonable practicable notify the
Contractor thereof in writing.

Employer Will have full Liberty to retain and set off sums due or to Become due to Contractor : The
Employer will have full liberty to retain and set off all sums due or to become due to the Contractor
(including Security Deposits and Earnest money) whether under this contract or under any other
transaction or claim whatsoever, against any sum due or to the Employer under this contract or
under any other transaction or claim whatsoever.

Notice

Service of Notice on Contractor : Any notice to be give to the Contractor under the terms of the
Contract shall be served by sending the same by post to or leaving the same at the Contractor’s
principal place of business.

Service of Notice on Employer : Any notice to be given to the Employer under the terms of the
contract shall be served by sending the same by post to or leaving the same at the Employer’s last
known address.

Importance of Special Conditions : The Special Conditions attached hereto where they differ from
the General Condition and Specifications shall over- ride them similarly the description of work in
the tender schedule where it differs from the specifications or drawings shall over-ride them.

Miscellaneous

Provision of Adequate Shoring : The Contractor shall at his own cost, provide the material for and
execute all such shoring, timbering and strutting as is necessary during the execution of work for
the stability and safety of all structures, excavations and works such that no damage, injury or loss
is caused or likely to be caused to any person or property.

Provision of Shed, Store, Houses etc. : The Contractor shall, at his own cost, provide such sheds or
damp proof store houses as the Employer may consider necessary for storage of materials and shall
also at his own cost provide Concrete Mixer, Soaking vats etc.

Payment of Wages act : The Contractor shall comply with the provisions of the Payment of Wages
Act, and the Rules made there under in respect of all employees employed by him in carrying out
this contract as he himself and not the Employer, is responsible under the said act for the
compliance thereof.

Safety : The Contractor shall be responsible for the safety of his workmen and employees. All
serious accidents to them on construction site are to be immediately reported. The Contractor shall
be responsible that all such accidents, however and wherever occurring on his works, are reported
with out delay to the Engineer and he should make every arrangement to give all possible
assistance.

Laws, Bye Laws etc. relating Works : The Contractor shall strictly conform to the provisions, for the
time being in force of any law relating to works of any regulations and byelaws made by any local
authority or any water and lighting companies or any undertakings, within the limits of the
jurisdiction of which it is proposed to execute the work.

Change in Partnership Firm : In the case of contract by partnership firm, any change in the
constitution of the firm shall forthwith be notified by the Contractor to the Engineer.

Provision for settlement of disputes : All questions, disputes or difference of any kind whatsoever,
arising out of or in connection with the contract at any time, whether during the progress of the
work or after its completion or whether before or after the determination of the contract, other than
questions, disputes or differences for the decision of which specific provision have been made in the
foregoing clause of these conditions (hereinafter referred to as “excepted matters” and decisions on
such “except matters” according to the said specific provisions shall be final and binding on the
Contractor and shall not be re-opened or attempted to be re-opened on the ground of any
informality; omission, delay or error in the proceeding in or about the same or on any other ground
whatsoever) shall be submitted in writing by the Contractor to the Employer and the Employer shall
within a reasonable time, after the submission of the same, make and notify its decision thereon in
writing.
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If the Contractor be dissatisfied with the decision of the Employer on any matter in question,
dispute or difference on any ground in connection with this contract or as to the withholding by the
Employer of any certificate to which the contractor may claim to be entitled to, or if the Employer
fails to make a decision within a reasonable time, then and in any such case but not including any
of the excepted matters, or matters for which the Contractor has given no claim certificates, the
Contractor may within ten days of the receipt of such decision or after the expiry of the reasonable
period of time, as the case may be, demand in writing that such matter in question, dispute or
difference in connection with this contract be referred to arbitration. Such demand for arbitration
shall be delivered to the Employer by the Contractor shall specify the matters which are in question,
dispute or difference and only such question, dispute or difference, other than any of the excepted
matters, in respect of the contract of which the demand has been made and no other shall be
referred to arbitration.

The further progress of any work under the contract shall, unless otherwise directed by the
Engineer, continue during the arbitration proceeding, and no payment due or payable by the
Employer shall be withheld on account of such proceeding, provided, however, that it shall also be
opened to the arbitrator to consider and decide whether or not such work shall continue during the
arbitration proceeding.

Matters in question, dispute or difference other than the excepted matters, in respect of this
contract to be submitted to arbitration as foresaid shall be referred for decision to a Sole Arbitrator,
who shall be the Director, NIT, Rourkela, or any person nominated by him in his behalf.

In case an arbitrator nominated by Director, NIT, Rourkela fails or neglects to arbitrate or is
removed, dies or become incapable or withdraw from arbitration for any reason whatsoever, the
Director, NIT, Rourkela, as the case may be, shall have the authority to nominate any other person
afresh and / or supply the vacancy for the arbitration.

Such submission shall deemed to be submission to arbitration and the decision of such arbitration
shall be final and conclusive and the provision of the Indian Arbitration Act of the rules there under
and all statutory modifications thereof shall govern all such arbitration proceeding and shall be
deemed to apply to and be incorporated in this contract.

Wages to be Paid in time : The contractor shall ensure that their employees are paid the wage in
time and can only make such deductions which are authorized under the payment of wages act and
rules framed there under, that relevant records and registers required to be maintained under the
said Act & Rules to be maintained by the Contractors and produced before the officers of the
Institute and such other authorities under the Act for scrutiny as & when required. In case the
Contractors default in making statutory payments under payment of wages Act or any other labour
Act, which the Contractor is obliged to make to their employees, the Employer reserves the right to
deduct any amount from the bills of the Contractors towards payment to their employees on
demand from the Govt. Labour Directorate. This amount shall be made available to such authorities
of the Govt. for disbursement to the employees of the contractor. They, however, will be kept
informed about the same.

Malpractice : Any unauthorized removal or possession of any of the Employer’s properties by the
Contractor, its agents, servants and / or employees shall be deemed to be a malpractice. If the
Contractor is found guilty of Malpractice in the course of carrying out the contract resulting from the
acceptance of his tender, the contract will be liable to the cancelled and the security deposit
forfeited without prejudice to and other action which the employer may take under law.

Black Listing : Any Contractor found guilty of theft or in unauthorized possession of Institute’s
properties, of deliberate negligence of safety in work place, consciously littering or damaging
institute premises or consciously delivering a poor quality product is liable to be debarred from
allotment of further work and the work in hand is also liable to be terminated without any notice.
Further such contractors are liable to be blacklisted form allotment of work in NIT. The above action
will be taken in addition to the other penal action under the relevant provisions of law which the
employer may take.



FORM OF AGREEMENT

This agreement made the day of ....................cooonlel. 2020
BETWEEN THE NATIONAL INSTITUTE OF TECHNOLOGY, ROURKELA in the State of Orissa, India

(hereinafter called “the Contractor”) of the other part. WHEREAS the employer is desirous that certain
works should be conStruCted, VIZ ......uuueiiiiii e
and has accepted a tender by the contractor for the construction, completion and maintenance of such works

NOW THIS AGREEMENT WITNESSETH as follows :

1. In this agreement words and expression shall have the same meanings as are respectively assigned to
them in the condition of contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
agreement Viz. :

a) The said Tender.

b) Invitation to Tender.

c) Instructions to Tenderers.

d) General Conditions of Contract.

e) Special Conditions of Contract.

f) Specifications.

g) Tender Schedule showing the approximate quantities quoted rate and amount

against each item.
h) Time Schedule.

i) Drawings.
i) Letter of Intent.
3. In consideration of the payments to be made by the Employer to the contractor as hereinafter

mentioned the contractor hereby convenants with the employer to construct, complete and maintain
the works in conformity in all respects with the provisions of the contract.

4. The Employer hereby convenants to pay the contractor in consideration of the construction,
completion and maintenance of the works the contract price at the times and in the manner
prescribed by the contract.

Signed, sealed and delivered by the said ...
In the presence of :

Dated Signature of Contractor Dated Signature of the
in the capacity .................... Employer
onbehalfof ..................... Designation



NATIONAL INSTITUTE OF TECHNOLOGY
ROURKELA

SPECIAL CONDITIONS
OF
CONTRACT

(FOR CIVIL ENGINEERING WORKS)
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SPECIAL CONDITIONS OF CONTRACT FOR CIVIL ENGINEERING WORKS

The scope of contract generally covers complete civil engineering works required in connection with
(i) including all ancillary works such as drains, diversions, alterations and additions to existing Civil
Engineering Works and cleaning the site etc. complete as per the approved working drawings and
instructions used to contractor from time to time. The contractor shall have to take the necessary
precaution to safeguard against any damage to the neighboring existing structure and underground
services etc.

The tenderer shall visit and is deemed to have visited the site and make himself thoroughly
acquainted with the nature and requirement of the job, facilities of access for materials and removal
of rubbish cost, of carriage, freights and other charges and shall allow in his tender for special
difficulties if any in carrying out the work. He shall also include in his tender, charges for doing final
surfacing to all repairs required to be done for any type of fixture, installation, etc. and for the
removal of spoil arising of his contract.

The contract for the work is a complete one for labour, materials and workmanship including the
use of construction equipments, tools and tackles. The contractor shall have to make his own
arrangement for all materials required for the due performance of the contract.

All lap lengths in reinforcement rods have to be approved by the Engineer. Measurements of
reinforcement will be inclusive of approved chairs, spacers, stays and overlaps.

The specifications and drawings given for execution, acceptance of construction and erection works
are obligatory on the contractor for the construction works of NIT, Rourkela. If in the course of
construction work, some additional problems arise, which are not covered by the given
specifications, the contractor will be given proper instruction by the Engineer. Such instructions
shall be observed in full by the contractor regarding specifications, drawings, method of conducting
work, any other measures necessary for the fulfillment of construction. Verbal instructions be
always got confirmed from the Engineers concerned, before execution by the contractor.

Specifications for the quality of building materials as also for the quality of construction work are
given in corresponding sections of these specifications and / or the working drawings. Unless
otherwise specified all materials and workmanship shall conform to the specifications attached and
drawings supplied. Any item not covered by these, shall conform of the latest Indian Standard
specifications.

Work shall be carried out in such a manner as not to interfere with or affect, retard or disturb the
progress of other works being executed by other agencies. The contractor’s rate shall include for
any losses due to likely delay in coordinating with other works and interruption on account of
inherent nature of the job, and as such, no extra claim will be admissible on such account.

If due to the design and other stipulations in the tender, or requirements at site, a particular
sequence of overall constructional operations has to be followed due to which certain interruptions
to any one or more types of work or items of execution are inherent, no claims for such interruption
are admissible.

For carrying out the work, the contractor will be provided with two sets of working drawings.

All technical documents regarding the construction of works are generally given in the metric
system and all works should be carried out according to the metric system. All documents
concerning the work shall also be carried out in the metric system.

While carrying out the works the contractors should be provided for:-

a) Safety of personnel engaged on the construction.
b) Protection and safety of works during their progress.
c) Sanitary and hygienic condition of working and living for his workers, as per labour regulations.

In respect of portions of works which are likely to be embedded or covered up by the other works,
the contractors shall submit them for technical inspection and have the necessary measurement
and completion certificates duly signed by the engineer and contractor before letting such portions
to be embedded or covered.
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On completion of work, the contractor must submit to the engineer the following documents for the
passing of the works:-

I.  The technical documents according to which the work was carried out.
II. A copy of the working drawing showing thereon all additions and alterations in the process
of execution.
III.  Completion certificates for ‘embedded’ and ‘covered up’ works.
IV.  Manufacture’s certificates, guarantees and test certificates.
V.  Certificates or control checking and test of materials.

The contractor shall submit to the engineer, in the form required by him and in the appointed time,
the information regarding the progress of the work being carried out by them.

The power given to the representative of the contractor for signing technical certificates shall be
indicated in a special letter addressed to the engineer.

The technical commission for the acceptance of covered work and unfinished work should consist of
a representative each of :

1. Employer

2. Consultants.

3. Contractor who has done the work, and

4. Agency who accepts the work for continuation of the construction of the building or/ erection of
equipment.

Contractor shall properly store all materials brought by him to the work site to prevent damage due

to rain, wind direct exposure to sun etc. and also from theft, pilferage etc. The contractor shall

maintain stocks of all materials required by him for the proper and speedy execution of his work.

The contractor shall make his own arrangement to procure all construction plant and equipment,
tool and tackles etc. for his works.

All materials, construction plants and equipments etc. once brought by the contractor within the
NIT area are not to be moved from there without the written authority form the engineer. Similarly,
all enabling works built by the contractor for the main construction undertaken by him, are not to
be dismantled and removed without authority from the Engineer.

The contractor shall at all times provide sufficient fencing, notice boards, lights, watchmen to
protect and guard the works and provide all facilities and observe all the rules mentioned in the
General Conditions of the Contract enclosed with the tender.

a) Concrete and mortars are generally specified by the strength or the approximate proportions by
volume respectively. The contractor may quote on the basis of their proportions. The concrete
that will be used in the work shall be proved to be of requisite standard as laid down in the
Indian standard specification and also by other intermediate test that may be prescribed for
important construction. Batching by volume may be permitted at the discretion of the Engineer.

b) The quantities of all excavation, concrete, reinforcement steel work and shuttering as shown in the
tender schedule are approximate. The rate quoted shall fully apply for any variations in the scope
of work and the resulting quantities. The payment shall be made on actual quantities constructed
and measured at site as per standard practice in conformity with 1.S 1200.

The aggregate to be used in the work shall be hard, strong and durable and shall be clean and free
from clay films and other adherent coating. These must be machine crushed, screened before
mixing. Sand must be coarse and thoroughly screened before mixing. Mixing shall be done by an
approved mechanical batch mixer or by portable concrete mixers.

In the areas of fill, filling shall not be done until foundations and underground work e.g. pipes
cables, etc. are completed. Should the fill be done prior to such completion, the contractor shall do
all excavation and protection work for doing the foundations, underground works etc. at his own
cost.

a) The specifications prescribe various tests at specified intervals for ascertaining the quality of his
work done. If the tests prove unsatisfactory, the Engineer shall have liberty to order the contractor
to redo the work done, in that period, and do order such alterations and strengthening that may
be necessary at the cost of the contractor. The contractor shall be bound to carry out such orders



failing which the rectification, will be done by the Engineer through other agencies and cost
recovered from the contractor.

b) Structure test: - The engineer shall instruct the contractor to make a loading test on the work or
any part thereof at the contractors cost, if in his opinion such a test is necessary.

¢) Charges for all tests shall be borne by the contractor.
24. The contractor shall not allow any visitors on the works except with the approval of the Engineer.

25. The tenderers are required to quote rates against all the items of the attached Tender schedule,
failing which their tender may not be considered.

26. All guarantees such as for waterproofing materials for the entire work as obtained from the
manufacture shall be transferred to the employer by the contractor after completion of the work.

27. The contractor shall keep a competent and qualified engineer constantly, assisted by others, who
will be responsible for carrying out of the work to the satisfaction of the engineer-in —charge. Any
direction or instructions given to him in writing shall be held to have been given to the contractor.

28. The following guidelines should be followed in respect of calculation of theoretical consumption of
cement for civil engineering works:-

I. Theoretical consumption will be calculated on the basis of design-mix.
II. In case of concretes and mortar specified in the contract on volumetric proportion basis, the
calculation of theoretical consumption will be governed by analysis.
III. The permissible wastage of cement over the theoretical consumption as indicated above will be
upto 5%.

29. a) Item of work not covered by the specification attached shall confirm of the latest  version of
Indian standard Specification.

b) The contractor shall employ such workers who possess good antecedent reports.The contractor shall
be fully responsible for the conduct of his workman and shall ensure that his workers do nut indulge
in any criminal activities. In case of any loss suffered by the NIT due to theft, damage etc. caused by
the contractor’s workmen, the same will be made good by suitable recovery from the contractors
running bills without prejudice to other rights of the company under the contract and under the law.

30. The contractor should be conversant about the location & the condition of the surroundings before
quoting the rates.

The provision for approach road for bringing the building materials at the works site will be the
responsibilities of the contractor at his cost.

31. The date of taking over of the building by the representative of NIT shall be taken as the date of
completion of the building. The defects of construction which are within the scope of the contract
shall be recovered and signed jointly by the contractor’s representative. The recorded defects will
have to be attended by the contractor and it shall be the sole responsibility of the contractor. Only
after completion, finalization of accounts in respect of final bill will be taken up by the department. If
the recorded defects are not attended to by the contractor within 15 days, the department will at its
own discretion employ another agency at the risk and cost of the contractor to get those recorded
defects attended without any further reference to the contractor.

32. The contractor shall deal with all aspect of their as well as their sub- contractors labour including
industrial relations.

33. The contractor should ensure payment of all dues including retrenchment compensation, even if the
labour is engaged by his sub-contractor.



SL.
No.

ITEM

MAKE

GREY CEMENT(43 GRADE)

ULTRA TECH, OCL,(KONARK),

WHITE CEMENT

JK, BIRLA WHITE,SIKA

WALL PUTTY BIRLA, J.K, SIKA,OCL
) REINFORCEMENT/STRUCT | SAIL, TATA STEEL.
URAL STEEL
CLAY BRICK REPUTED BRAND APPROVED BY PROJECT
S ENGINEER.
FLYASH BRICK APPROVED BY PROJECT ENGINEER.
6 ANTI-TERMITE HILBAN,LETHAL
TREATMENT
CICO, PIDILITE, SIKA, DR
7 CONCRETE ADDITIVE FIXIT,BASF,FOSROC
GREEN PLY, CENTURY, KITPLY
8 FLUSH DOOR/ SHUTTERS | MAYUR.
ARCHID,
SYLVAN
KITPLY, GREEN PLY, CENTURY,
9 PLYWOOD / BLOCK BOARD | MAYUR.ARCHID,SYLVAN
/ SOFT BOARD
10 | PRELAMINATED PARTICLE | NOVAPAN, ANCHOR, GREEN LAM, MAYUR.
BOARD
11 | LAMINATES CENTURY, GREEN LAM, DURO, MAYUR.
12 | ADHESIVE FOR WOOD| FEVICOL, VAMICOL, PIDILITE.ARALDITE
WORK
13 | POLYURETHANE SEALANT | KRYTON, PIDLITE
14 |POLYETHELENE  BOARD/DUTRON  SUPREME INDUSTRIES
BACK UP ROD
15 | ALUMINIUM SECTIONS JINDAL, HINDALCO
16 | STAINLESS STEEL OZONE, DORMA.
17 | EXPANSION/ FASTNERS FISHER, HILTI, ANCHOR
18 | FLOAT GLASS/ SAINT GOBAIN, AIS GLASS,GOLDEN FISH
TOUGHENED GLASS

19

CERAMIC TILES

KAZARIA, ASIAN,JOHNSON,NITCO,SOMANY

20

VITRIFIED
TILES

PORCELINE

KAZARIA, JOHNSON, ASIAN,
SOMANY,NITCO

21

INTERLOCK  TILES/GRASS

PAVER BLOCKS

DURASTONE, ULTRA, SPECTRA OR
REPUTED BRAND APPROVED BY
PROJECT ENGINEER.




22 | TERRAZZO TILES NITCO, MODERN, HINDUSTAN,DURACON
23 | CEMENT CONCRETE TILES | ULTRA, NITCO, DURACRETE.
b4 | SYNTHETIC ENAMEL| BERGER (LUXOL GOLD), ASIAN (APCOLITE),
PAINTS DULUX (GLOSS)
25 | OIL BOUND DISTEMPER ASIAN (TRACTOR), BERGER (BISON), NEROLAC.
SNOWCEM PLUS, BERGER (DUROCEM EXTRA),
26 | CEMENT PAINT ULTRATECH,
ASIAN
27 | PLASTIC EMULSION PAINT ASIAN,
NEROLAC.
DULUX, ASIAN, BERGER, NEROLAC,
28 | OTHER PAINTS/PRIMERS
BERGER, ASIAN PAINTS,
29 | PAINT NEROLAC.
DULUX
30 |SURFACE TEXTURED)| ASIAN,BERGER,DULUX
PAINT (EXTERIOR)
30A | EXTERIOR PAINT ASIAN,BERGER,DULUX
4, | POOR/ WINDOWS /PATCH GODREJ, HETTICH, DORMA, OZONE,
FITTINGS
ANTI BACTERIAL/ANTI MAS PAINT (ULTRATECH),
REPUTED BRAND APPROVED BY PROJECT
32 | FUNGAL PAINT ENGINEER.
33 |LOCKS GODREJ, HARRISON.
34 | WARDROBE/ CUBBOARDS | GODREJ, HECHETTE
35 |NON METALLIC| CICO, RECRON,SIKA
HARDENER COMPOUND
36 | POLYSULPHIDE SEALANT | PIDLITE, FOSRROC.
37 | PAVEMENT TILES ASIAN,KAJARIA,JHONSON
38 | VINYL FLOORING TARQUET, ARMSTRONG.
39 | MS PIPE JINDAL,TATA,SAIL.
GREENLAM/DURO/CENTURY,
40 | LAMINATION MAYUR
41 | HINGES SUZU/GARG/HETICH
GODREJ,HARDWIN,
42 | DOOR CLOSER ILINK
ARMSTONG,
APPROVED BY
PROJECT
43 | WALL PANELLING ENGINEER
ARMSTONG,
44 | FALSE CEILING INDIA GYPSUM
ARMSTONG,
45 | WOODEN FLOORING CCIL
CORAL GLASS MOSAIC,
46 | GLASS MOSAIC TILES APPROVED BY PROJECT




ENGINEER

47 | CARPET INTER FACE FLOOR, ACE
HUSAN,JINDAL
48 | ROOF SHEETING TATA
49 | CHAIRS AUDITORIUM GODREJ. APPROVED BY PROJECT ENGINEER
HEAVY QUALITY , APPROVED BY PROJECT
50 | SCREENS ENGINEER
51 |SYNTHETIC TRIANGULAR| RECRON, RELIANCE
FIBRE
FRAMELESS TOUGHENED
GLASS
32 | DOORS/WINDOWS/VENTIL | SAINT-GOBIN, MODL
ATORS
PLUMBING

VITREAUS CHINA WARE

PARRYWARE, HINDWARE,
CERA

PVC CONNECTORS

SUPRIME,ASTRAL

SEAT COVER (HEAVY DUTY)

HINDWARE, PARRYWARE ,CERA

STAINLESS STEEL SINK

NIRALLHINDUSTAN

AUTO URINAL FLUSH SYSTEM

TOSHL,PARRYWARE,
HINDWARE, CERA

SA.

URINAL/WC FLUSHING
SYSTEM

JAGUAR/MARC.
CP BRASS SANITARY FITTINGS [ JAQUAR, ESS-
AND TOILET ACCESSORIES ESS,MARC,LEADER,ZALOTO
6. ,JKINGSTON

FLOOR DRAIN FIXTURE, RAIN
WATER OUTLETS & CHANNEL

GRATINGS

NEER, APPROVED BY
PROJECT ENGINEER

C.P. GRATING FOR
TRAP

FLOOR|

SEIKO,COBRA,

CAST IRON PIPES & FITTINGS
MANHOLE COVERS AND

FRAMES

10

AS PER 1S:3989 (PIPES &
FITTINGS)

NECO, HEPCO

11

AS PER 1S:1726 (MANHOLE
COVERS AND FRAMES)

NECO, SKF

12

AS PER IS:1536- C.1. (LA)PIPES

IISCO, SUPRA




C.I. L A FITTINGS

ELECTROSTEEL,

13 NECO

14 | PIPE CLAMPS NECO,SKF

15 | GI PIPES (IS : 1239 AND IS : 3589) | TATA STEEL, JINDAL
16 | GI PIPES FITTINGS(IS:1239) TATA,JINDAL

17

PVC PIPE

SUPREME, FINOLEX,ASTRAL,PRINCE

18

CPVC PIPES & FITTINGS

FINOLEX,ASTRAL,SUPREME,PRINCE

19

RCC PIPE(IS:458)

PRAGATI CONCRETE,

20

STONEWARE PIPES, GULLY|
TRAPS(IS:651)

PERFECT,RK, MARKED

21

DI PIPES(IS:8329)

ELECTRO STEEL,TATA,JINDAL

22

GM /FORGED BRASS VALVES

LEADER, ZOLOTO

23 | SLUICE VALVES /NON RETURN | KIRLOSKAR,
VALVES ,LEADER,VENUS
24 | BUTTERFLY VALVE CASTLE,

KSB,KEYSTONE/KIRLOSKAR

25

WAFER TYPE CHECK VALVE

CASTLE, KIRLOSKAR

26

PRESSURE REDUCING VALVE

LEADER, ZOLOTO,

27

AIR RELEASE VALVE

ZOLOTO, APPROVED BY PROJECT
ENGINEER

28

Y STRAINER / POT STRAINER

EMERALD
PPROVED
BY
PROJECT
ENGINEER

29

STORM WATER DRAINAGE
SUMP PUMPS

KSB, APPROVED BY PROJECT ENGINEER

30

SEWAGE HANDLING PUMPS

DP, GRUNDFOS, KSB, CALPEDA

31

COUPLINGS

APPROVED BY PROJECT
ENGINEER,LOVEJOY

32

ANTI VIBRATION MOUNTING
AND FLEXIBLE CONNECTIONS

DUNLOP, RESISTOFLEX

33

PRESSURE SWITCH

DANFOSS / SYSTEM SENSOR / INDFOSS

34 | PRESSURE GAUGE H GURU, FIEBIG

35 | LEVEL CONTROLLER (WATER) | TECHNIKA, MINILEC, PUMPTROL

36 | LEVEL INDICATOR (WATER) TECHNIKA, MINILEC

37 | LEVEL INDICATOR (OIL) FORBES ,MARSHALL

38 | MH/WATER TANK STEPS KGM , APPROVED BY PROJECT ENGINEER
39 | WATER TREATMENT PLANT THERMAX, ION EXCHANGE

40

FILTER FOR WTP

AVENTURA/ PENTAIR/MMP




41

WATER TREATMENT PURIFIER

THERMAX, ION EXCHANGE, FONTUS

ALFA/CREATIVE/HI-TECH

42 |ULTRA  VIOLET WATER
PURIFIER
43 | DOSING PUMPS LMI, TOSCHON PULSER FEEDER, SEKO
44 | INSULATION FOR HOT WATER
PIPES
45 |CLOSED  CELL NITRILE| ARKC, A-FLEX, OWEN’S CORNINGS
INSULATION
46 | WATER HEATER (GEYSER) VENUS, BAJAJ, RACOLD, KHAITAN OR USHA
47 | FLANGES MS CLASS 150 TABLE H
48 | AIR BLOWER KAY, EVEREST
49 | SEWAGE TREATMENT PLANT | ION-EXCHANGE, THERMAX,
50 | SCREW PUMP ROTOPUMP, WATER SUPPLY SPECIALISTS
51 | WELDING RODS ADVANI, VICTOR
52 | FASTENER HILTIL FISHER
SINTEX,
APPROVED BY
PROJECT
53 | OVERHEAD TANK ENGINEER
54 | MIRROR FLOAT GLASS(MODIGUARD/SAINT GOBION)
12.| M.S. PIPES:
S. | DETAILS OF EQUIPMENT/ MANUFACTURERS
NO. | MATERIAL
13 I) UPTO 150MM DIA TATA / JINDAL /SAIL
14/11)  ABOVE 150MM DIA TATA / JINDAL /SAIL
15| BUTTERFLY VALVES KEYSTONE /CASTLE
16/ NON RETURN VALVE KEYSTONE /CASTLE
BALANCING VALVES|KEYSTONE /CASTLE
17 (MANUAL)
BALANCING VALVES| FLOWCON,DENMARK
18] (AUTOMATIC)
2-WAY PRESSURE| FLOWCON,DENMARK
19 INDEPENDENT DYNAMIC
BALANCING CUM CONTROL
VALVE FOR AHU & FCU
24, G.I. SHEETS SAIL / TATA /JINDAL
25/ GLASS WOOL OWENS CORNING / KIMCO /ARKC
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