
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

NATIONAL INSTITUTE OF TECHNOLOGY 
     ROURKELA-769008 (ODISHA) 

 

 

 Tender Notice No: ET-37/2012-13. 
 Sealed proposals are invited for Electrical Wiring of New  
Extension Block of Mining and Ceramic 3 storey Building under 
new construction.  

 

 

Issue of tender(Website) : 14.01.2013 to 31.01.2013 
Closing Date & Time        : 31.01.2013 by 3.00 p.m 
Open on 31.01.2013 at  3.30 PM  
for details, visit  www.nitrkl.ac.in/tender.asp 
Contact: Prof. S.Mohanty, PIC (Electrical  Construction). 

  Phone no: 0661-2462405, 

  Email :s.mohanty@nitrkl.ac.in                                                S/d  
                                                                                 Registrar 

An   Institute where  everyone  strives  to  attain  his  Potential. 



NATIONAL INSTITUTE OF TECHNOLOGY 
ROURKELA-769008, ODISHA 

(SHORT NOTICE TENDER  NO: ET-37/2012-13) 
(electrical wiring of extensioin block of mining and ceramic buildings   

 in nit, rourkela) 

 
 

Sealed tenders are invited from reputed Contractors of Class-I/Special Class having valid 

registration with PWD (Orissa State) / CPWD / PSUs and Valid Electrical License with State of 

Orissa having sound financial status, machinery, resources and experience in execution of 

similar works. 

Name of Work                    Estimated   Earnest Money           Time of  
                   Cost(Approx)   Deposit                      Completion 
 

Electrical Wiring of New             Rs. 55,00,000.00              Rs. 55,000.00            14 months         
Extension Block of Mining                                                                               In closed coordination 
and Ceramic 3 storey Building                                                                         With Civil Work 
under new construction               
                                                                                                                                                                                                                                    
 
 
 
    

1. The contractors who fulfill the following requirements shall be eligible to apply. Joint ventures are 
not accepted. 

 

 
 

 

 
 

 

i) Should have successfully completed similar works during the last seven years ending 

31st March 2012, as a prime contractor satisfying either of the following:- 
 

     a)    Three similar completed works each costing not less than Rs. 22 Lakhs 

         or 

b) Two similar completed works each costing not less than Rs. 27 Lakhs 

or 

c) One similar completed work costing not less than Rs. 44  Lakhs 

 Similar work shall mean Electrical wiring of at least two storey buildings . Preference will be given 

to firms who have done similar works in educational and research institutions of repute. 

ii)   Should have had average annual financial turnover (out of work of similar nature) of Rs. 45 

Lakhs on construction works of similar nature during last 3 years, ending 31 March 2012 

(Copy of Certificate from CA to be submitted) 

iii) Should not have incurred any loss in more than two years during the last five years. Solvency 

Certificate from bankers to be submitted. 

iv) A duly constituted committee based on the information to be submitted by agency, will assess the 

capacity of the construction agency to take up the new project under consideration to complete in 

time. 

2.  Sealed  tenders on overall cost plus/minus percentage basis, are invited in the prescribed form 

for execution of, internal electrification, external electrification. 



(a) The Earnest Money may be deposited in the form of Demand Draft of a Nationalized Bank 

(Payable at Rourkela in favour of Director, National Institute of Technology, Rourkela) along with 

bank guarantee of any nationalized bank wherever applicable. 

A part of earnest money is acceptable in the form of bank guarantee also. In such case, Rs. 

2Lakhs will have to be deposited in the shape of Demand Draft and balance in shape of Bank 

Guarantee of any Nationalised bank having branch at Rourkela. The intending bidder has to fill all 

the details such as Banker’s name, Demand Draft, Bank Guarantee number, amount and date. 

The Bank Guarantee submitted as a part of Earnest Money shall be valid for a period of six 

months or more from the date of submission of the tender. 
 

(b) Validity of Tender   :-       90 days (from the date of tender opening) 
(c )   Date of downloading of Tender:-      From 14.01.2013 to 31-01-2013.                
(d)    Pre-bid Conference  :-      28.01.2013 at 10-30 A.M in Board Room. 
(e) Last date of Submission        :-      31.01.2013 up to 03.00 PM 
(f) Date & Time Opening of Tender:-     31.01.2013 at 3.30 P.M 

 
3.    Questionnaire to tenders is given in the Annexure-I 

4.    A Pre-bid conference will be held in the Board Room, NIT, Rourkela as per Schedule given above 

for clarifying issues and clearing doubts, if any, about the specification & other allied technical 

details. The prospective bidders may attend the pre-bid conference at the appointed date, time 

and place.  

5. The tender papers may be downloaded from NIT website (i.e. www.nitrkl.ac.in). . 

6.The submission of bids by the tenderer should be addressed to the Registrar, National Institute of 

Technology, Rourkela in three separate sealed Envelopes enclosed in one cover envelope 

superscribing on the top of the envelope: 

 

 

 

 

 

Envelope No-I: - To contain Bank Drafts and Bank Guarantee towards: (i) Earnest Money 

deposit. (Note : Exemption claimed if any, against valid registration for similar work in National 

Small Scale Industries Corporation  should be  supported with proper and complete documents to 

qualify for the tender, or else no claim for EMD exemption will be permissible ) 

Envelope No-II:-To contain techno commercial bids including reply to Questionnaire/additional 

information. 

Envelope No-III:-To contain the price bid in the prescribed form with overall percentage (in 

Figures and words) over the total estimated cost which will be applicable to individual schedule 

Electrical Wiring of New Extension block of Mining and Ceramic Building  

IN NIT, ROURKELA 

 (TENDER NOTICE NO: ET-37/2012-13) 
 

DUE DATE: 31.01.2013 UP TO 3.00 PM 

OPENING DATE : ________________ AT 3.30 PM 

http://www.nitrkl.ac.in/


rates for all the electrical work etc. of each work, signed and stamped on all pages of Tender  

documents. 

 

NOTE:  

a)  Tenderers are advised not to make any alteration /modification in the Tender documents, item of 

work or any respect whatsoever. Violation of this requirement will make the tender liable for 

rejection. 

b) In case schedule date becomes a holiday of NIT Rourkela, the next working date shall be the   

schedule date. 

c) Envelope-I : Consisting of EMD &  Tender Document Price will be opened first on the due date 

of opening. 

d) Envelope-II : Will be opened subsequently on fulfillment of submission of EMD and Tender 

Document Price on the same day. 

e) Envelope No.- III: On satisfying the eligibility criteria and that the tender who have confirmed the 

acceptance of NIT terms and conditions (both technical and commercial), the Envelope No-III(i.e. 

Price Bid) will be opened. 

7.The tenderer must use only the tender forms issued for the purpose. 

8.Overwriting of figures is not permitted. Failure to comply with either of these conditions will render 

the tender invalid and it will be discretion of National Institute of Technology, Rourkela to accept 

or reject the tender. No request of any change in rate or condition after opening of tender will be 

entertained. 

9. Each page of the tender documents ( after taking out a print ) should be signed by the authorized 

person or persons submitting the tender as token of his/their having acquainted 

himself/themselves with the general  and special condition of contact, specifications etc as laid 

down. Any tender with any of the documents not so signed will be subjected to rejection. 

10. The tender submitted on behalf of the firm shall be signed by all the partners of the firm or by a 

partner who has necessary authority on behalf of the firm to enter into the proposed contract, 

otherwise the tender may be rejected. 

11. No consideration will be given to a tender received after the time stipulated above and no 

extension will be allowed for submission of tender.  

12. The NIT-Rourkela shall have the right to reject any tender not conforming to prescribed 

procedure (or all tenders) without assigning any reason. 

13. The time allowed for completion of the work is 24 months or less (including monsoon period) in 

closed co ordination with ongoing civil work for  construction and the date of commencement of 

the work is reckoned from the  date of Letter of Intent/Work Order. Time shall be considered the 

essence of the contract. 



14. The rate quoted shall be firm throughout the tenure of the contract(including extension of time, if 

any, granted on request of the contractor) and will not be subject to any fluctuation due to 

increase in cost of materials,labour,sales tax,octrai etc,unless specifically provided in the 

documents variation clause enclosed in the tender. 

15. Water and electricity required for the completion of the construction shall be provided by the 

institute free of cost. However, the contractor will have to make arrangement of pipe line for water 

and electric poles, wires, cable etc .for electricity. 

16. The Earnest Money will be retained in case of the successful tenderer as a part of the security 

for due fulfillment of the Contract. No interest shall be paid on this deposit. Failure to enter into 

the contract agreement within the stipulated time of 20days from the date of letter of Intent shall 

entail the forfeiture of the Earnest Money Deposit. The Earnest Money of unsuccessful tenderers 

will be released after issue of work order, without any interest. 

17. The tenderer shall submit his tender after carefully examining the whole of the tender document 

and the terms and conditions of contract, the drawing and specifications, the schedule of 

quantities etc. and also after examining the site and conditions prevailing in and around site. 

18.This notice inviting tenders, the conditions of tender and the duly completed form of tender etc. 

will form part of the Agreement to be executed by the successful tenderer with the Owner. 

19. The competent authority on behalf of National Institute of Technology, Rourkela does not bind 

himself to accept the lowest or any other tender, and reserves to himself the authority to reject 

any or all of the tenders received without the assignment of a reason. All tenders, in which any of 

the prescribed conditions is not fulfilled or any condition including that of conditional rebate is put 

forth by the tenderer, shall be summarily rejected. 

20.  Tenders shall remain valid for a period of 90 days from the date of opening of the tender which 

period may be extended by mutual agreement and the tenderer shall not cancel or withdraw the 

tender during the initial validity  period 90 days . 

21. Tenderers must include in their rates, sales tax including VAT, excise duty, octroi, and sales tax 

on works contract and any other tax & duty or other levy by the central and state  government or 

any other tax & duty or other levy or to be levied in future by the central government  or state 

government or local authority if applicable except Service tax. No claim in respect of sales tax, 

excise duty,service tax, octroi, turn-over tax, sales tax on works contract or other tax, duty or 

levy etc. shall be accepted by the Owner, if found later on to be additionally payable. Deductions 

in respect of sales tax or turnover levied as per government notification and /or guidelines shall 

be made from the contractor’s interim and final bills, and deposited with the relevant authority by 

the Owner, on his behalf. Any shortfall in deposit thereof shall be made up by the contractor, 

before submitting his final bill. 

22. The Contractor has to pay building and other construction workers welfare cess @ 1% on the 

cost incurred on the construction work under BOCW (RE & CS) Act 1996. 



23. The Contractor shall conform in all respects with the provision of any such Statue, Ordinance or Law as aforesaid 

and the rules, Regulations or Bye-Laws of any local or other duly constituted authority which may be applicable to 

the Works. 

24. The Contractor shall comply with all rules framed from time to time by Government (Central or State) or other local 

authority and legislations governing labour for the protection or health, sanitary arrangements, wages, welfare 

(including EPF, ESI etc.) and safety of workers. 

25.  This contract shall be an item rate contract. The contractor shall be paid for actual quantity of work done, as 

measured at site including any deviation plus or minus. The rate of any non-schedule items (i.e. extra item) shall be 

derived as per conditions of this contract. 

26. The tender drawings exhibited/enclosed are preliminary drawings intended for the guidance of the Contractor only. 

They may be subject to revision and alteration without vitiating any of the terms of the contract and the contractor 

shall be bound to execute the works as shown on the final drawings without claiming any extra payment. 

27.No correspondence will be entertained in respect of this tender other than any clarification strictly pertaining to this 

tender. 

28.  All the correspondence and documents shall be in English only. 

29. The tender price quoted by a tenderer shall be kept strictly confidential by them and shall not be divulged to any other 

party even approximately before the time limit for delivery of tender. The only exception be for obtaining an insurance 

quotation, you may give your insurance company or agent any essential information they ask for, so long as it is 

done in strict confidence. No information about others tender price should be obtained and no arrangement  with 

anyone else should be made whether or not he submitted the tender. 

30. For electrical works, tenderer must possess or obtain necessary license from the competent authority valid 

in Rourkela, wherever applicable. 

31.For some items, unit quantity has been indicated in the BOQ for various buildings which may be executed if found 

necessary. No claim however will be entertained for any variation or deletion. 

32.List of approved Makes / Brands / Agencies is enclosed. However the final choice of brand will be as per the decision 

of the engineer incharge. 

33. In case of any variation of rate for similar non schedule items for various buildings, the lowest indicated rate shall be 

followed. 

34.  Any clarification required by tenderer may be informed positively by 25.01.13 which will be clarified during Prebid 

meeting. 

35.  Tenderers are requested to be present at the time of opening of the bids for discussions, if any. 

36. Details including our prescribed format for prequalification, BOQ, General Conditions and Special Conditions of 

Contracts etc. are available in our website at http://www.nitrkl.ac.in/tender.asp. 

                                                                       REGISTRAR 

        National Institute of Technology 

                                                                                               Rourkela-769008 (Orissa) 

                                                                                    Fax: 0661-2472022 

                                                                                      Ph No: 0661-2472021 

 

 

 

 

http://www.nitrkl.ac.in/tender.asp


Copy to:  1.  Director                    For kind information 
2. Dean (PD) 
3. Prof S,MOHANTY,  PIC (ET) 
4. Prof. S. K. Das,        PIC (CT) 
5. Prof. A. K. Panda,    VP (Civil) 
6. Prof Y.K.SAHU,       VP (Elec) 
7. Er D.BEHERA,        Engineer (Elec) 
8. M/S Electrical Consultant Services ,BBSR 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
ANNEXURE - I 

. 

 

NAME OF WORK:  ELECTRICAL WIRING OF New Extension Blocks in Mining and Ceramic 

Buildings  IN NIT, ROURKELA 
 

   QUESTIONNAIRE / INFORMATION TO BE SUBMITTED BY THE PROSPERITY BIDDERS 

 

Brief work plan (PERT/Bar Chart) for execution of the major projects within 18 

months to be submitted. 

 

1. What should be your site organization including engineers to be deployed at site? 
 

 
2. Brief details of similar works executed by your firms during last 5 years. This should 

include cost, time of actual start/completion, analysis schedule, specifications 

adopted etc.  

REGISTRAR 

        National Institute of Technology 

                                                                                               Rourkela-769008 (Orissa) 

                                                                                    Fax: 0661-2472022 

                                                                                      Ph No: 0661-2472021 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 



 
 
 

FORM-A/CT-09 
 

CHECK LIST FOR PRE-QUALIFICATION 
 

 
Forms to be filled in properly. 
 

1.  Form-A: This form (check list) 

2.  Form-B: Letter of Transmit 

3.  Form-C 

4.  Form-D 

5.  Photocopy of documents to be attached. 

     a) Valid license, Should include valid Electrical license of State of ODISHA. 

     b) Work orders executed of last 5 years. 

c)Vat Clearance Certificate & PAN Card. 

   d) Solvency Certificate from bankers to be submitted. 

 d) Performance report from authority/officer having rank not below Executive 

  Engineer for Govt./PSUs and General Manager for private firms 

with specific  mention about the project components, scheduled and 

actual time of  completion, final project value etc. to be submitted. 

e)  List of equipments in possession. 

 
 

 
 

         (Signature of the Agency) 

     
 

 

 

 

 

 

 

 

 



 

FORM-B/CT-09 

 

PRE-QUALIFICATION INFORMATION 

LETTER OF TRANSMITTAL 
(To be typed on the Agency’s Letterhead) 

 

 

 

To 
 
THE REGISTRAR 

NATINAL INSTITUTE OF TECHNOLOGY 

ROURKELA - 769008 

 

 

SUB: Electrical wiring of New Extension Block of Mining & Ceramic 3 storey 

Building under new construction in  NIT, ROURKELA.  
 

Sir, 

 

Having examined the details of pre-qualification document, I hereby submit the pre-qualification 

documents and other relevant information. 

 

1. I hereby certify that all the statements made and information supplied in the enclosed forms A to D 

and accompanying statements are true and correct to the best of my knowledge. I understand that if 

any information found incorrect, the application is liable to be cancelled. 

 

2. I have furnished all information and details necessary for pre-qualification and have no further 

pertinent information to supply. 

 

3. I certify that my firm is not blacklisted/bannedfrom business by any organization. 

 

4. I hereby accept the rules and procedures of the Institute for pre-qualification of Contractor and 

agree that the Institute has the right to accept or reject any application without assigning a reason 

thereto. 

 

 

 
(Signature of the Agency) 

 

 

 

 

 



 

FORM-C/CT-09 

 
NATIONAL INSTITUTE OF TECHNOLOGY, 

ROURKELA 
 
APPLICATION FOR PRE-QUALIFICATION 

 
1. NAME OF AGENCY/FIRM: -               __________________________ 

2. ADDRESS: -   __________________________     

3.      FAX/TELEPHONE NUMBER: -                  __________________________   

4. DETAILS OF REGISTRATION__________________________________ 

 
5. ORGANISATION &SPECIAL QUALIFICATION FOR TECHNICAL PERSONS 

 

6.       PAN CARD, VAT CLEARANCE CERTIFICATE   

 
7.       VOLUME OF BUSINESS IN LAST THREE FINANCIAL YEARS 

2009-10              Rs_____________________________ 
2010-11 Rs_____________________________ 

 
2011-12             Rs_____________________________ 

 

8.  FIELD OF SPECIALIZATION 

 

9. IMPORTANT JOBS EXECUTED IN GOVT./PSU INCLUDING SPECIFICATIONS, MATERIALS USED 

ETC.  

 

10. IMPORTANT JOBS IN HAND AND THEIR STATUS 

 

11. ANY OTHER INFORMATION REGARDING TECHNICAL CAPABILITY    

 

 

 
 
 

 

 

(Signature of the Agency) 

 

 

 

 

 

 

 

 

 

 



 

 

FORM-D/CT-09 

Annexure to application for pre-qualification 

 
WORKS COMPLETED AND IN PROGRESS DURING THE LAST 5 YEARS (INCLUDING ALL WORKS AWARDED) 

{ADD ADDITIONAL SHEETS, IF NECESSARY} 
Sl. 

No. 

Name of Work & 
Agreement No 

Date of 
start 

Date of Completion 
 

StipulatedActual 

Tendered Cost Complete address of 
the Authority for 
whom the Work was 
done 

       

 

 

 

 



 

PRICE BID 
(To be submitted in the Letter Pad of firm) 

 
To 

The Registrar 

National Institute of Technology 

Rourkela – 769008. 

 

SUB:Electrical wiring of New Extension Block of Mining & Ceramic 3 storey Building under 
new construction in  NIT, ROURKELA

  

Dear Sir, 

We are hereby submitting the price bid for the above mentioned work. 

Our quoted price is as given below from the schedule provided by NIT for the above 
mentioned work. 
 
________________%       _________________________________________                   BELOW 

(In figure)                                                          (In words) 
 

OR 
 

________________%    _________________________________________                   ABOVE 
(In figure)                                                          (In words) 
 
 

The same percentage will be applicable to all the items. 

Signed in the capacity of duly authorized to sign tenders for and behalf of  

 

 

 

___________________________________________________________  

Name of Firm 
 

 

 

___________________________________________________________  

Signature 
 

Name & Address ………………………………………………………………………………….. 

……………………………………………………………………………………………………….

Telephone No. …………………………… 

………………………………………………………………………………………………Mobile 

No.       ……………………………………… 

Date: ……………………… 

 
 
 



 
TENDER DOCUMENT 

 
INDEX 

 
 

Sr.No. Contents Page No. 

A. GENERAL CONDITIONS  

1. NOTICE FOR INVITING TENDER 2 

2. TENDER FORM 5 

3. INSTRUCTIONS WITH REGARD TO SUBMISSION OF TENDERS 7 

4. SUPPLEMENTARY CONDITION 8 

5. INDEMNITY BOND 9 

6. ARTICLES OF AGREEMENT 10 

7. GENERAL INSTRUCTIONS TO CONTRACTORS AND SPECIAL 

CONDITIONS 

12 

8. THE CONDITIONS HEREINBEFORE REFERRED TO 

a. Procedure for measurement and billing of work in progress 

b. Certificate 

c. On letter head of contractor 

d. Account of secured advance, if admissible on materials held at site by 

the contractor 

e. Proforma of Running Bill 

f. Cement consumption statement 

16 

22 

24 

25 

26 

 

27 

- 

9. APPENDIX HEREIN BEFORE REFERRED TO 39 

10. SAFETY CODE 40 

11. ADDITIONAL CONDITIONS 43 

12. DRAFT (FORM OF AGREEMENT) 49 

13. PROFORMA FOR EXTENSION OF THE PERIOD 50 

14. PROFORMA’S 

a. Proforma for Sieve analysis of Fine aggregate 

b. Proforma for  Paint / Cement / Lead / Cico consumption 

c. Proforma for Slump Test 

d. Proforma for Silt Test 

e. Proforma for  Sieve Analysis of Course aggregate 

52 

17 SPECIFICATIONS 54 

18 LIST OF MAKES 239 
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NOTICE FOR INVITING TENDER 

 
 
To 
 
M/s________________________________ 
      ________________________________ 
      ________________________________ 
 
  
Dear Sir, 
 

Sub :Electrical wiring of New Extension Block of Mining & Ceramic 3 storey Building under new construction 
             in  NIT, ROURKELA 

 
Sealed item rate tenders are invited in the prescribed form from prequalified contractors for execution of  in ternal and 
external electrification for the proposed Electrical wiring of SSB Hall of residence Rear extemnsion block   AT NIT 
ROURKELA (ORISSA)as per following details. 

 
a) NAME OF THE WORK    :  
         
 
b) ESTIMATED COST OF THE WORK  : ………………………….. 
c) EARNEST MONEY DEPOSIT   : ………………………….. 
d) PERIOD OF COMPLETION   : 24 Calendar Months 
 
e) VALIDITY OF TENDER    : 90 Days 
 
f) DATE OF ISSUE OF TENDER   : From…………………..upto…………….during office 
        hours 
 
g) PRE-BID MEETING WITH CONTRACTOR : …28.01.2013…………..at 10.30 A.M. 
 
h) LAST DATE OF SUBMISSION   :   31.01.2013……………...Upto 3 P.M. 
 
i) DATE & TIME OF OPENING OF THE TENDER : …31.01.2013………..…...at 3.30 P.M. 
 
1) The clarification, if any, regarding this tender should be got clarified from the Registrat/Professor in charge( Elec Constn) .  A 

prebid conference shall be arranged on     28.01.2013…….. in the office of Director, National Institute of Technology, Rourkela -

769008(Orissa) to discuss the relevant points/clarification if any. “So that tenderers are well acquainted” with the details of the 
End. 

 
2) Tender documents including all Bill of Quantities is available in Web site and can be down loaded by interested contractors. 
 
3) The submission of bids by the Tenderer and opening of the same by REGISTRAR, NATIONAL INSTITUTE OF TECHNOLOGY, 

ROURKELA -769008(ORISSA) will be done as per procedure enumerated below: 
 
 

ENVELOPE NO. 1            To contain Bank Draft toward (i) Earnest Money deposit. 
 

ENVELOPE NO. 2               To Contain techno commercial bids including reply to Questionnaires/ additional  information. 

ENVELOPE NO. 3               To contain the price bid in the prescribed form with overall percentage (in figures and word) over 
the total estimated cost which will be applicable to individual schedule rates for all items of  work 
etc. of each work, signed and stamped on all pages of Tender Documents 

 
NOTE: 
a) Tenderers are advised not to make any alteration /modification in the Tender documents, item of work or any respect 
whatsoever. Violation of this requirement will make the tender liable for rejection. 
b) Envelope-I :  Consisting of EMD.will be opened first on the due date of opening. 
c) Envelope-II : Will be opened subsequently on fulfillment of submission of EMD.on the same day. 
d) Envelope No.- III : On satisfying the eligibility criteria and that the tender who have confirmed the acceptance of NIT 

terms and conditions (both technical and commercial), the Envelope No-III (i.e. Price Bid) will be opened. 
2 

 



4 Tenders are to be submitted in one sealed envelope cover enclosing therein the Envelope No. 1, Envelope No.2 and 
Envelope No. 3. 

 
5 The tenderer must use only the tender forms issued for the purpose to fill in the rates. 

 
6 Rates should be quoted both in figures and words in columns specified.  All erasures and alterations made while initials of 

the tenderer must attest filling the tender. Overwriting of figures is not permitted. Failure to comply with either of these 
conditions will render the tender invalid and it will be the discretion of DIRECTOR, NATIONAL INSTITUTE OF TECHNOLOGY 

, ROURKELA -769008(ORISSA) to accept or reject the tender. No request of any change in rate or conditions after opening of 
the tender will be entertained. 

 
7 In the case of figures, the word `Rs.' should be written before the figures of rupees and the word `P' written after the 

decimal figures e.g. Rs. 3.25 P. In the case of words, the word Rupee should similarly precede and the words "Paise only" 
should be written at the end, closely following each the percentage rate. The word "only" should not be written in the next 
line unless the rate quoted is in whole Rupees closely followed by the word "only": The amount should invariably be upto 
two decimal places. 

 
8 Errors in the bill of quantities shall be dealt with in the following manner. 

 
a. In the event of any discrepancy between the rates quoted in words and the rates in figures the former shall prevail. 
b. In the event of an error occurring in the amount column of the bills of quantities as a result of the wrong 

extension of the unit rate and the quantity, the unit rate shall be regarded, as firm and extension shall be amended 
on the basis of the rates. 

c. All the errors in totaling in the amount column and in carrying forward the totals shall be corrected. 
 

9 Each of the tender documents should be signed by the person or persons submitting the tender in token of his/their having 
acquainted himself/themselves with the General and Special Conditions of Contract, Specifications etc., as laid down.  Any 
tender with any of the documents not so signed will be subjected to rejection.  

 
10 The tender submitted on behalf of a firm shall be signed by all the partners of the firm or by a partner who has the 

necessary authority on behalf of the firm to enter into the proposed contract. Otherwise the tender may be rejected by 
DIRECTOR, NATIONAL INSTITUTE OF TECHNOLOGY ,ROURKELA -769008(ORISSA). 

 
11 No consideration will be given to a tender received after the time stipulated above and no extension will be allowed for 

submission of the tender. The Director shall have the right to reject any tender not conforming to prescribed procedure (or 
all tenders) without assigning any reason. 

 
12 The time allowed for completion of works is 24 Calendars months (including monsoon period) for construction and the 

date of commencement of the work is reckoned from the fourteenth day from the date of Letter of Intent. Time shall be 
considered the essence of contract. 

 
13 Water and electricity required for the completion of the construction shall be provided by the institute. However contractor 

will have to make arrangement of pipe line for water and electric poles wires cable etc. for electricity. 
 

14 Every tender shall be accompanied by earnest money of Rs………………..(1% of the estimated cost). By way of Demand 
Draft/Pay order favouring NATIONAL INSTITUTE OF TECHNOLOGY AT ROURKELA – 769008 (ORISSA). 
Tender Submitting without earnest money shall be summarily rejected. 

 
15 The Earnest Money will be retained in the case of the successful tenderer as part of the security for due fulfillment of the 

Contract. No interest shall be paid on this deposit. Failure to enter into the contract agreement within the stipulated time of 
20 days from the date of letter of Intent shall entail the forfeiture of the Earnest Money Deposit. The Earnest Money of 
unsuccessful tenderers will be released after issue of work order, without any interest. 

 
 

16 The tenderer shall submit his tender after carefully examining the whole of the tender document and the terms and 
conditions of contract, the drawings and specifications, the schedule of quantities etc., and also after examining the site and 
conditions prevailing in and around site. 

 
17 This notice inviting tenders, the conditions of tender and the duly completed form of tender etc., will form part of the 

Agreement to be executed by the successful tenderer with the Owner. 
 

18 The Owner does not bind himself to accept the lowest or any tender and reserve to themselves the right of accepting the 
whole or any part of the tender and tenderer is bound to perform the same at the rates quoted. The owner will not be 
bound to accept the lowest tender and reserves the right to accept or reject any or all the tender without assigning any 
reasons whatsoever. 
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19 Tenders shall remain valid for a period of 120 days from the date of opening of the tender which period may be extended 
by mutual agreement and the tenderer shall not cancel or withdraw the tender during the initial validity period of 120 days. 

 
20 The successful tenderer shall be bound to implement the Contract and mobilise and sign specified agreements within 20 

days from the date of Letter of Intent/ Work Order. 
 

21 Tenderers must include in their rates, sales tax (both CST & LST),cess excise duty, octroi, sales tax on works contract and 
any other tax & duty or other levy by the central and state government or any other tax & duty or other levy or to be levied 
in future by the central government or state government or local authority if applicable. No claim in respect of sales tax, 
excise duty, octroi, turn-over tax, sales tax on works contract or other tax, duty or levy etc., shall be accepted by the Owner, 
if found later on to be additionally payable. Deductions in respect of sales tax or turnover   levied as per government 
notification and/or guidelines shall be made from the Contractor's interim and final bills, and deposited with the relevant 
authority by the Owner, on his behalf. Any shortfall in deposit thereof shall be made up by the contractor, before 
submitting his final bill. 

 
22 This contract shall be an item rate contract. The Contractor shall be paid for actual quantity of work done, as measured at 

site including any deviation plus or minus. The rate of any non-schedule items of work shall be derived as per conditions of 
this  contract. 

 
23 The tender drawings exhibited/enclosed are preliminary drawings intended for the guidance of the Contractor only. They 

may be subject to revision and alteration without vitiating any of the terms of the contract and the Contractor shall be 
bound to execute the works as shown on the final drawings without claiming any extra payment. 

 
24 No correspondence will be entertained in respect of this tender other than any clarifications strictly pertaining to this tender. 

 
25 All the correspondence and documents shall be in English only. 

 
26 The tender price quoted by a tenderer shall be kept strictly confidential and shall not be divulged to any other party even 

approximately before the time limit for delivery of tender.  The only exception be for obtaining an insurance quotation, you 
may give your insurance company or agent any essential information they ask for, so long as it is done in strict confidence. 
No information about other's tender price should be obtained and no arrangement with any one else should be made 
whether or not he submit the tender. 

 
27 For electrical, sanitary, water supply and drainage works, tenderers must possess respective licenses from the competent 

authority valid in Rourkela (Orissa), wherever applicable. 
 

28 Contractor should sign at the end of every page prior to submitting the tender. 
 

 

Director, 
National institute of Technology 
Rourkela -769008(Orissa) 
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TENDER  FORM 

 
 

NATIONAL INSTITUTE OF TCHNOLOGY 
ROURKELA – 769008 (ORISSA) 

 
 

To be returned by __________hours on ___________. And to be opened at ________ hours on ________ 
 

To, 
 
Registrar, 
National Institute of Technology , 
Rourkela – 769008(Orissa) 
 
 
TENDER FOR :Electrical wiring of New Extension Block of Mining & Ceramic 3 storey Building under new construction 
in  NIT, ROURKELA 
 
Sir, 
 
1.  We have read and examined the following documents as received by us : 
 

a)   Notice Inviting Tender        

b)   Instructions to Tenderers 

c)   Conditions of Contract. 

d)   Supplementary Conditions. 

e)   Specifications 

f)   Drawings 

g)   Schedule of Quantities. 

 
2. We are well aware and are familiar with CPWD Schedule of Rates and their specifications, BIS publication and NationalBuilding 

code which shall apply to this contract to supplement any missing details in this contract in order of preference.  
 
Further to the above, we have visited and examined the site of the proposed works and have acquired the requisite information 
relating thereto as affecting the tender invited by you. 

 
3. We agree that any other terms or conditions of contract or any general reservation which may be printed on any correspondence 

emanating from us in connection with this tender or with any contract resulting from this tender shall   not be applicable to this 
tender or to the contract. 

 
4. We have obeyed the rules about confidentiality of tenders and will continue to do so as long as they apply. 
 
5. We are enclosing along with our tender an earnest money being Rs. (1% of the estimated cost) in the form of Crossed Demand 

Draft on Nationalised Rourkela Bank. We hereby agree that this sum shall be forfeited by DIRECTOR, NATIONAL INSTITUTE OF 

TECHNOLOGY ,ROURKELA -769008(ORISSA) in the event of our tender  being  accepted  and  if we fail to execute the contract  
when  called upon to do so. We note that Earnest Money Remittance in form other   than Crossed Demand Draft on Rourkela 
Bank shall not be accepted. 

 
6. Subject to and in accordance with paragraphs 3 & 4 above and the terms and conditions contained or referred to in the 

documents listed in paragraph 1, we agree and offer to execute all the Works referred to in the said documents upon the terms 
and conditions contained or referred to therein and to carry out such deviations as may be ordered to be valued as per the 
conditions of contract.   

 
7. We undertake to complete and deliver the whole of the works within a period as specified in the contract and further confirm 

that the time allowed for completion is adequate. Time allowed for completion of entire job or part job assigned shall be 
reckoned from the tenth day of the date of letter of intent. We shall be under the obligation to pay the sum as stated in the  
contract for every day that the works shall remain incomplete, damages as compensation subject to the conditions of contract 
relating to extension of time. 
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8. We hereby also agree that unless & until a formal agreement is prepared & executed in accordance with the Articles of 
agreement, this tender together with your acceptance thereof, shall constitute a binding contract between us. 

 
9. The person/persons whose tender may be accepted (hereinafter called the tenderer) shall pay initial deposit of 2% (including 

Earnest Money) by way of Demand Draft in favour of NATIONAL INSTITUTE OF TECHNOLOGY, payable at Rourkela. This 
amount shall be released after virtual completion of work. We further agree for a deduction of 8% from the running bill as 
retention money. 

 
10. Validity of the tender shall be 90 days from the date of opening of tender or it may be beyond 90 days if mutually accepted. 
 
11. The Owner is at liberty to accept or reject any tender, without assigning any reasons whatsoever. 
 
12. Work may be split up in the first instance. But it may be split up in more parts or parts combined if so desired by the Owner 

without assigning any reasons whatsoever. 
 
13. Adherence to the pert chart shall be ensured by the contractor as the project is to be executed in a very strict time frame. 
 
14. In the event of our selection of award of work we agree to submit a PERT/BAR Chart based on the drawings along with the 

tender documents before the issue of work order. And this will form a part of the agreement. 
 
 
Signed   in the capacity of duly authorised to sign tenders for and on behalf of 
 
 
Address …………………………….  Telephone No………………………….. 
 
………………………………………  Telex No. 
 
………………………………………  Fax No. 
 
…………………………..                                       
 
Date : 
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INSTRUCTIONS_WITH_REGARD TO SUBMISSION OF TENDERS 

 
 
NOTE:  Tenderers are requested to note that non-compliance of the following instructions is liable to render their tenders 
unacceptable. 
 
1) Address at which the tender is to be submitted   :   REGISTRAR, NATIONAL INSTITUTE OF TECHNOLOGY , ROURKELA – 

769008(ORISSA) 
 
2) a. Prebid conference date  ______________ 

b. Last date for receipt of tender       ______________ 
c.    Date of opening of tender        ______________  
 

3) The different Schedules should be filled as follows: 
(a) The  "Rate" Column wherever applicable to be legibly filled in ink in both figures and words. 
(b) The "Amount" Column also to be legibly filled in ink in both figures and words. 
(c) All corrections to be initialed. 
(d) No over writing is allowed. 
(e) The figure of percentage of rate shall be legibly filled in ink in both figure and words. 
 

4) Bank Guarantee or cheques shall not be accepted for the Earnest Money Deposit. “The Earnest Money Deposit should be in 
strict compliance of requirement as specified in the tender documents. 

 
5) The tender shall be signed and dated at all places provided therein. Also all pages, drawings and corrections/alterations shall be 

initialed. The tender submitted on behalf of a firm shall be signed by all the partners of the firm or by a partner who has the 
necessary authority on behalf of the firm to enter into the proposed contract. 

 
6) CONDITIONAL OFFER:Any tenderer who proposes alterations to any of the conditions/specifications laid down 

in the tender documents or proposes any new conditions, whatsoever shall be summarily rejected. 
 
7) PROCEDURE FOR SUBMISSION AND OPENING OF TENDERS : 
 

a) Tenders must be submitted on the tender documents issued by the Accepting Officer. Intimation of tender quoted by a letter, 
telegram or telex will not be accepted. 
 
b) Tenderers are expected not to propose any alterations to any   of the conditions laid down in the tender. Stipulated conditions 
embodied in the tender shall be binding on the tenderers. 
 
c) In view of the postal and other delays the tenders should be posted sufficiently in advance of the last date and time fixed for 
receipt of tenders or be sent by a special messenger.  Tender received late shall be rejected. 

  
d) The procedure for submission and opening of tenders has been set out in details in tender documents. 

  
8) Drawings must be returned along with the tender documents duly stamped and signed. These Drawings are for reference only. 

 
VALIDITY OF TENDERS 
  
9) Tenderers should note that their tenders should remain open for consideration for a minimum period of 120 days from the last 

date fixed for the receipt of tenders.  The validity period may, however be extended by mutual agreement.  The tenderer shall 
not be allowed to cancel or withdraw the tender during the initial validity period of 120 days. 
 

10) For Sewerage, Electrical, Water supply and Surface drainage works, Tenderers must possess respective licenses from the 
respective authorities valid in Rourkela for doing such works. 
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SUPPLEMENTARY CONDITION 

 
 

INDEMNITY BOND 
 
 

On   the  acceptance of his tender, the  contractor  will  be required  to  execute an Indemnity Bond with-in  10  days  of issue  of 
work order in favor of the Owners against third  party claims, civil or criminal complaints, site mishaps and  other accidents or 
disputes, against any damages, loss or  expenses due to or resulting from any negligence or breach of duty  on the  part  of  the  
contractor,  his  subcontractors  or  his employees  and agents etc., as per the appropriate  Indemnity Bond attached. 
 
It will also be covered by labour laws of the Govt. of Orissa. 
 
Any other conditions suggested by the Institute may be added subsequently. 
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INDEMNITY BOND 

 
(On Non-Judicial Stamp Paper of Rs. 10/-) 

 
 

KNOW all men  by these presents that I/We ______________________________ do hereby execute Indemnity Bond in favour of  
The Director, National Institute of Technology,Rourkela -769008(Orissa). On this ____________ day of _______ 
 
WHEREAS The Director, National Institute of Technology,Rourkela -769008(Orissa., have appointed 
_________________________________________________   as the Contractors for their Proposed in National Institute of 
Technology, Rourkela  ___________________________________________________________________________________ 
 
THIS DEED WITNESS AS FOLLOWS : 
 
I/We ____________________________________________________________hereby do Indemnify and save harmless The 
Director, National Institute of Technology,Rourkela -769008(Orissa). 
 
Any third party claims, civil or criminal   complaints/liabilities, site mishaps and other accidents or disputes and/or damages 
occurring or arising out of any mishaps at the site due to faulty work, negligence, faulty construction and/or for violating any law, 
rules and regulations in force, for the time being while executing/executed works by me/us. 
 
Any damages, loss or expenses due to or resulting from any negligence or breach of duty on the part of me/us or my sub contractor's 
if any, servants or agents. 
 
Any claim by an employee of mine/ours or of sub contractors if any, under the Workmen's Compensation Act and Owners Liability 
Act, 1939 or any other law, rules and regulations in force for the time being and any Acts replacing   and/or amending the same or 
any of the same as may be in force at the time and under any law in respect of injuries to persons or property arising out of and in the 
course of the execution of the contract work and/or arising out of and in the course of employment of any workman/employee. 
 
Any act or omission of mine/ours of  sub-contractor’s if any, our/their servants or agents which may involve any loss, damage, 
liability, civil or criminal action. 
 
 
IN WITNESS WHEREOF THE __________________________________________ has set his/their hand on this day of 
_____________________. 
 
 
SIGNED AND DELIVERED BY THE             NAME AND ADDRESS 
 
 
AFORESAID __________________                  (Contractor) 
 
 
IN THE PRESENCE OF WITNESSES: 
 
1. 
 
 
2. 
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ARTICLES OF AGREEMENT 

 
 
ARTICLES OF AGREEMENT made the ………………………..….. date of …………………….. 
………………………………………….. between ………………………………………………… having its offices at Rourkela 
(hereinafter called “the owner” of the One Part and ………………………………………… 
………………………………………………………………………………………………………………………………………
………………………………… (hereinafter called “The Contractor” of the other Part.) 

 
Where the Employer is desirous of …………………………………………………………………... and has caused drawings and 
specification describing the works to be done to be prepared by Arch-En Design, it’s Architect. 
 
And whereas the said Drawings numbered ………………………………………………………………….... to 
…………………………….. inclusive, the specifications and the schedule of Quantities with rates have been signed by or on behalf 
of the parties hereto. 
 
And whereas the Contractor has agreed to execute upon and subject to the conditions set forth herein and to the conditions set forth 
herein in the Special conditions and in the Schedule of quantities and conditions of Contract (all of which are collectively hereinafter 
referred to as “the said Drawings and/or described in the said specifications and included in the Schedule of quantities at the 
respective rates therein set forth amounting to the sum as therein arrived at or such other sum as shall become payable there under 
(hereinafter referred to as “the said contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
In consideration of the said contract amount to be paid at the items and in the manner set forth in the said conditions, the contractor 
shall upon and subject to the said conditions executed complete the work shown upon the said Drawings and described in the said 
specifications and the priced schedule of quantities. 

 
The Employer shall pay to the contractor the said contract amount, or such other sum as shall become payable, at the times and in 
the manner specified in the said conditions. 
 
The term “the Architects” in the said conditions shall mean the said Arch-En Design, or in the event of their ceasing to be the 
Architects for the purpose of this contract for whatever reason, such other person or persons as shall be nominated for that purpose 
by the Employer, not being a person to whom the contractor shall object for reasons considered to be sufficient by the Employer, 
Provided Always that no person or persons subsequently appointed to be Architects under this contract shall be entitled to 
disregard or overrule any previous decisions or approval or direction given or expressed in writing by the outgoing Architects for the 
time being. 
 
The said conditions and Appendix thereto shall be read and construed as forming part of this Agreement, and the parties hereto shall 
respectively abide by, submit themselves to the said conditions and perform the Agreements on their part respectively in the said 
conditions contained. 
 
The plans, agreements and documents mentioned here in should form the basis of this Contract. 
 
This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out the work in respect of the 
building complex, to be paid for according to actual measured quantities at the rates contained in the Schedule of Quantities and 
Rates or as provided in the said Conditions. 
 
The contractor shall afford every reasonable facility for the carrying out of all works relating to civil works, installation of telephone, 
electrical installations, fittings, and other ancillary works in the manner laid down in the said conditions, and shall make good any 
damages done to walls, floors, etc. after the completion of his work. 
 
The employer reserves to itself the right of altering the drawings and nature of the work by adding to or omitting any items of work 
or having portions of the same carried out without prejudice to this contract. 
 
Time shall be considered as the essence of this contract and the contractor hereby agrees to commence the work soon after the site is  
handed over to him or from 14th day after the date of issue of formal works order as provided for in the said conditions whichever is 
later and to complete the entire work within twenty four calendar months, subject to nevertheless to the provisions for extension of 
time. 
 
All payments by the Employer under this contract will be made only at Rourkela. 
 
All disputes arising out of or in any way connected with this agreement shall be deemed to have arisen at Rourkela and only the 
courts in Rourkela shall have jurisdiction to determine the same. 
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1. That the several parts of this contract have been read by the contractor and fully understood by the contractor. 
 

IN WITNESS WHEREOF THE EMPLOYER and the contractor have set their respective hands to these presents and two 
duplicates hereof the day and year first hereinabove written. 

 
SIGNATURE CLAUSE 

 
SIGNED AND DELIVERED by the  
 
_________________________by name 
(Employer) 
 
hand of Shri______________________ 
 
________________________________ 
(Name and Designation)                                                  (Signature of Employer) 

 
In the presence of: 

 
Shri / Smt. ______________________ 

 
Address _____________________________                        (Signature of witness) 

_____________________________ 
_____________________________ 
_____________________________ 

 (Witness) 
 
 

SIGNED AND DELIEVERED by the 
 
 

_______________________________                                     (Signature of Contractors) 
(Contractors) 

 
In the presence of: 
Shri/Smt.________________________                                 (Signature of witness) 

 
Address ____________________________ 

 ___________________________ 
____________________________ 
___________________________ 

         (Witness) 
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GENERAL INSTRUCTIONS TO CONTRACTORS 

AND SPECIAL CONDITIONS 
 
 
1) Sealed Tenders should be addressed to The Registrar, National Institute of Technology,Rourkela -769008(Orissa). 
 
2) No Tender will be received after the due date under any circumstances whatsoever. 
 
3) The contractors are not expected to include any conditions contrary to tender provisions. However, if it is necessary to include 

certain conditions, the same should be submitted in a separate sealed cover. To facilitate the processing of offers, two  separate 
sealed covers, and one containing, priced tender and second containing Earnest Money Deposit should be submitted. The covers 
should be suitably subscribed indicating the contents. 

 
4) (a) The envelope one shall contain earnest money deposit, terms and conditions, if any, imposed by the contractor for the 

subject tender shall be opened first in the Office of The Registrar, National Institute of Technology,Rourkela -769008(Orissa) in 
the presence of the Architects and the authorized representative of the tenderers.   

 
(b) The covers received as indicated in 4 (a) above, shall be opened first the second cover containing the priced Tender on item-
rate basis will be opened after finding the tenders eligible for the same. 
 
(c) Priced Tenders shall remain open to acceptance by the Owners for a period of four months, from the date of opening of the 
second cover containing the Tender, which period may be extended by mutual agreement and the Tenderer shall not cancel or 
withdraw the Tender during this period. 
 
(d) The tenderer must use only the Forms issued by the Registrar, National Institute of Technology,Rourkela -769008(Orissa) to 
fill in the rates. 

 
5) (a) The Tender Form must be filled in English and all entries must be made by the hand and written in ink, If any 

of the documents is missing, or unsigned, the Tender may be considered invalid by the owners in its discretion. 
  

(b) Each of the Tender documents should be signed by the person or persons submitting the Tender in token of his/ their 
having acquainted himself/themselves within the General condition of Contract, specifications, special conditions, etc., as laid 
down. Any Tender with any of the documents not so signed will be rejected. 
 
(c) The Tender submitted on behalf of a Firm shall be signed by all partners of the Firm or by a partner who has the necessary 
authority on behalf of the Firm to enter into the proposed contract. Otherwise the Owners may reject the Tender. 

 
6) The owners do not bind themselves to accept the lowest or any tender and reserve to themselves the right to accept or reject any 

or all the Tenders, either in whole or in part, without assigning any reasons for doing so. 
 
7) Intending Tenderers shall pay as Earnest Money deposit shall be Rs. 1% of the total estimated cost by Bank Draft drawn in 

favour of National Institute of Technology, payable at Rourkela. A Tender which is not accompanied by such an Earnest Money 
will not be considered. The Earnest Money will be returned to the Tenderer if his tender is not accepted, but without any 
interest. 

 
8) The successful Tenderer shall within fifteen days of the receipt of the advice of acceptance of the Tender by Registered 

A.D.Post, deposit as further security, a sum balance of Rs.2% of contract amount after deducting Earnest money deposit  paid 
by him when he submits his Tender shall be held by Registrar, National Institute of Technology,Rourkela -769008(Orissa), as 
initial security for the execution of the due fulfillment of the contract. 

 
9) On receipt of intimation from the Owner of the acceptance of his/their Tender, the successful Tenderer shall be bound to 

implement the Contract and within Twenty days thereof, the successful Tenderer shall sign an Agreement in accordance with the 
successful Tenderer shall sign up Agreement in accordance with the draft Agreement and the schedule of conditions, but the 
written acceptance by Director, National Institute of Technology,Rourkela -769008(Orissa) of a Tender will constitute a binding 
Contract between Director, National Institute of Technology,Rourkela -769008(Orissa) and the person so tendering, whether 
such formal agreement is or is not subsequently executed. 

 
10) 50% of retention money and total of initial security deposit will be returned after virtual completion of the work. Balance 50% of 

retention money shall be released to the contractor after satisfactory completion of defect liability period (this amount wil l be 
kept in fixed Deposit with the Institute after the work is virtually completed and the same will be returned along with interest 
after satisfactory completion of defect liability period). 

 
11) The total security deposit shall comprise of EMD+ Initial Security Deposit + Retention Money.  
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The amount of initial security deposit shall be 2% of the accepted value of the tender including the EMD. The amount of initial 
security deposit shall be paid within 14 days of intimation of the acceptance of this tender.  
 
In addition to the initial Security Deposit, 8% of the running bill amount will be deducted as retention money till total security 
deposit amount is achieved.  

 
12) The contractor shall not assign the contract. He shall not subject any portion of the contract except with the written consent of 

the Employer subcontracting to Electrical Partner having a valid electrical license. In case of breach of these conditions, the 
Employer may cause the Architect to serve a notice in writing on the contractor rescinding the contractor whereupon the 
Security Deposit shall stand forfeited to the Employer, without prejudice to his other remedies against the contractor. 

 
13) The contractor shall carry out all the work strictly in accordance with Drawings, details and instructions of the Architect, 

Consultant and the Employer. If in the opinion of the Architect, consultant or the Employer, changes have to be made in the 
design and with the prior approval in writing of the Employer, they desire the contractor to carry out the same, the contractors 
shall carry out the same without any extra charge. The Architect’s/ The Director, National Institute of Technology, Rourkela -
769008(Orissa) decision in such cases shall be final and shall not be open to arbitration. 

 
14) A Schedule of probable quantities in respect of each work and specifications accompany these special conditions. The Schedule 

of probable quantities is liable to alteration by omission, deductions or additions at the discretion of the Architect/ The Director, 
National Institute of Technology, Rourkela -769008(Orissa). 

 
15) The Tenderer must obtain for himself on his own responsibility and at his own expenses all the information which may be 

necessary for the purpose of making a Tender and for entering into a contract and must examine the drawings and must inspect 
the site of the work and acquaint himself with all local conditions, means of access to the work, nature of the work and all 
matters pertaining thereto. 

 
16) The rates quoted in the Tender shall be inclusive of all charges for clearing of site before commencement as well as after 

completion, water, electrical consumption, meters, double-scaffolding, centering, boxing, staging, planking, timbering and 
pumping out water, including bailing, fencing, , hoarding, plant and equipment, storage sheds, watching and lighting by night as 
well as day, including Sundays and Holidays, temporary plumbing and electric supply, protection of the public and safety of 
adjacent roads, streets, cellars, vaults, open pavements, walls, houses, buildings and all other erections, matters or things and the 
contractor shall take down and remove any or all such centering, scaffolding, staging, planking, timbering, strutting, shoring, etc. 
as occasion shall require or when ordered so to do, and fully reinstate and make good all matters and things disturbed during the 
execution of the work and to the satisfaction of the Architect. No claim in respect of Sales Tax on work contract, Service Tax, 
Excise Duty, Octroi or other Tax, Cess, Duty or Levy whether existing or future shall be entertained by the Employer. 

 
17) Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly observed by the contractor and its 

shall be reckoned from the 10 days after written order to commence the work is issued or the date of handing over the site to 
the contractor whichever is later. The work shall throughout the stipulated period of the contract be proceeded with all due 
diligence and if the contractor fails to complete the work within the specified period, he shall be liable to pay compensation as 
defined in the conditions of contract: “ The Conditions Herein before Referred To”. The Tenderer shall before commencement 
of the work, prepare a detailed work programme which shall be approved by the Architect and the Employer. 

 
18) The contractor shall not be entitled to any compensation for any loss suffered by him on account of delays in commencing or 

executing the work, whatever the case of delays may be, including delays arising out of modifications to the work entrusted to 
him or in any sub-contract connected therewith or delays in awarding contracts for other trades if the project or in 
commencement or completion of such works or in procuring government controlled or other building materials or in obtaining 
water and power connections for construction purposes or for the other reasons whatsoever and the Employer shall not be 
liable for any claim in respect thereof. The Employer does not accept liability for any sum besides the Tender amount, subject to 
such variations as are provided for herein. 

 
19) The successful Tenderer is bound to carry out any items of work necessary for the completion of the job even though such items 

are not included in the quantities and rates. Schedule of instructions in respect of such additional items and their quantities will 
be issued in writing by the Architect with the prior consent in writing of the Employer. 

 
20) The successful Tenderer must co-operate with the other contractors appointed by the Employer so that the work shall proceed 

smoothly with the least possible delay and to the satisfaction of the Architects. 
 
21) The contractor must bear in mind that all the work shall be carried out strictly in accordance with the specifications made by the 

Architects and also in compliance of the requirements of the Authorities concerned and no deviation on any account will be 
permitted. 

 
22) Water Supply 
 
a. Raw water for works and drinking water shall be supplied free of cost  by the employer to the contractor at suitable points 
within 300 meters of each section of the work. The contractor cannot claim compensation for any failure in water supply       
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caused due to any reason whatsoever. 
b. The contractor shall be responsible to store water in sufficient quantities to meet his requirements in well built storage tanks 
 with covered top to prevent entry of foreign material, dust, smoke etc.  
c. Potable water for domestic  use for   contractor’s colonies shall be supplied free of cost by the employer at central tank in the 

labour camps  provided that these camps of the contractors are located in the areas developed by the employer for the purpose. 
d. The contractor is responsible to ensure that there in no wastage of water raw or domestic. He will also be responsible for 
maintaining the tank, pipe lines etc. in proper condition. 

 
Electric Power for Construction Purposes 
 
a. The employer will install and operate a power station of adequate capacity to supply and demand for the construction 
 equipment and for lighting 5 K.W. 440/3-phase AC Supply will be made available to the contractor in bulk of the 
 distribution centres within 100 meters of lead mentioned in works areas free of charges. The contractor will have to make  his 
own arrangements to lay and maintain the necessary distribution lines and wiring for the works at his cost. Within 14  days of 
acceptance of contract by letter, the contractor should give his firm demand of power at various points. In  tendering, an 
approximate indication of this should be given. 
b. Contractor may, subject to the approval of the Engineer, his labour  camps in areas other than those laid out by the 
 employer. In that event the contractor shall make his own arrangement for water and electricity. 
c. The contractor shall ensure that the electrical equipment deployed by him will be such that the aggregate power factor not  fall 
below 0.5 at the owner’s terminal points. 
d. The installation of fixed construction machinery and the points for tapping of electric supply connection from pipe lines of 
 different kinds, and location of temporary building including labour camps and storages for materials, should be approved  in 
advance by the engineer. 
e. The source of power to be made available for the contractor would be within 100 meters from the site of work.. 
f. The contractor will supply and install switch, fuse units of suitable rated and capacity separately for power and lighting on a 
 frame preferably of steel and provide rain water protection on the switches. The installation will be made as relevant I.S. 
 rules and site location to be made in consultation with engineer- in-charge of the site.  
g. The contractor will  get his installation inspected by the Asstt. Electrical Inspector, Govt. of Orissa Deputy Director,
 Central Electricity authority Ministry of Power, Government of India  and obtain a certificate  for energisation  of the 
 installation. 
h. The contractor will supply and install all distribution cables, wires and switches etc. of rated capacity for the work starting 
 from the source of power at his own cost. He will employ Electricians possessing   Electrical contract Licence (copy to be 
submitted) for carrying  out the  installation as well as the maintenance works. 
i. The contractor will provide proper facilities to the Engineer-in-charge concerned or his authorised representative for 
 inspecting his temporary electrical installation as and when required. He will immediately attend to the defects so pointed  out 
during this inspection including replacement of faulty cables, switches etc. 
j. The contractor shall not effect any changes in the temporary installation unless permission is obtained from concerned 
 engineer (Elect.) or his authorised representative.  
 
23) The Contractor shall strictly comply with provision of safety code annexed hereto. 
 
24) The contractors shall fulfill the requirements of the Employees State Insurance Act,1948 applicable to all States, towards their 

employees and keep all the required record regarding the same for inspection by the Authorities concerned at any time. The 
contractor shall indemnify Registrar, National Institute of Technology, Rourkela-769008 (Orissa), against any claim or legal 
action arising out of the said Act due to the failure of non-compliance of the provisions of the said Act and the penalty or any 
other amount levied by the authorities, shall be recoverable from the payments due to the contractors. 

 
25) The Contractor shall comply with the provision of the Apprentices Act,1961, and the Rules and Orders issued there under from 

time to time. Failure to do so will be in a breach of the contract and the Architects and the Owners may in their discretion cancel 
the contract. The contractor shall also be liable for any pecuniary or other liabilities arising on account of any violation by him of 
the provisions of the Act. 

 
26) The Security Deposit of the successful Tender will be forfeited if he fails to comply with any of the conditions of the contract. 
 
27) The contractor shall be responsible for the observance of all Central Rules and Regulation framed by the Central Government 

under the Contract Labour (Regulation and Abolition) Act,1970and Indian Electricity Rules & Regulations and safetyof 
thepersons and Electrical installations. The Owners shall be entitled to deduct all damages, which it might suffer on account of 
non-observance of these rules by the Contractor, from the amount payable to the Contractor. 

 
Mobilisation Advance 
 
Mobilisation Advance can be given at the discretion of the owner against bank guarantee.at an intrest 12% Mobilisation Advance 
upto 10% of contracted value payable in two equal installments. The first installment shall be paid after Mobilisation has started and 
next installments shall be paid after satisfactory utilization of earlier advance (s). 
The recovery of the Mobilisation Advance shall start when 15% of the work is executed and recovery of total advance should be 
complete by the time 80% of the original contract price is executed. 
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Advance against materials brought at Site: 
 
Secured Advance on Materials 
 
Contractor may be allowed Secured advance on security for materials brought to site for execution on contracted item of work upto 
the  extent of 75% of the value of the materials assessed to by the Engineer-in-charge provided that the materials of the imperishable 
nature and that of the formal agreement drawn up with the contractor under which employer secures a lien on the materials and is 
safeguarded against losses due to the contractor postponing execution of the work or to the storage or misuse the materials and 
against the expenses entitled for their proper watch and safe custody. Recoveries of advances so made would not be possessed until 
the whole of the work entrusted to the contract is completed. They should be adjusted from his bills for work done as the materials 
are used with the necessary deductions being made. The secured advance may be given against the following materials brought to the 
site and stored properly. 

a. Cement 
b. Steel 
c. Wood 
d. Flooring/ Wall tiles 
e. Aluminium/ Wooden window and door frame 
f. Plumbing / Sanitary / Fixtures and Fittings 
g. Electrical Items (One time only) 

 
75% of the total cost of materials purchased and brought at site. 
 
Advance against the materials at Site will be paid only after verifying the quantity of materials received at the Site of work. 
 

The Contractors will have to submit the bills for the materials purchased, in triplicate, to verify the cost of 

the materials purchased and brought at Site. 

 
No advances against perishable materials purchased and brought at Site will be made. 
 
The Contractors will have to keep the materials at Site under their safe custody and at their risk and cost. 
 
The Owner is not responsible for damages and losses of such materials brought a Site. 

 
28) Contractors are not allowed to remove materials brought at Site against which advances have been paid. 
 
29) The Contractor is to provide at all times during the progress of the works and the maintenance period proper means of access, 

with ladders, gangways, etc., and the necessary attendance to move and adopt as directed for the inspection or measurement of 
the works by the Architects or their representatives. 

 
30) Materials shall be of approved quality and the best of their kind available and shall generally conform to I.S. Specifications. The 

Contractor shall order all the materials required for the execution of work as early as necessary and ensure that such materials are 
on site well ahead or requirement for use in the work. The work involved calls for approved standard of workmanship combined 
with speed and to the entire satisfaction of the Architects. 

 
31) The Contractors shall after completion of the work clear the Site of all debris and left over materials at his own expenses to the 

entire satisfaction of the Architects and Municipal or other public authorities. 
 
32) The proposed work under this tender during its progress and after completion can be examined/inspected by the Chief Tech. 

Examiner/Tech. Examiner of CVC or any other Vigilance Authority appointed by the department. Any correction/ redoing of 
the work/deduction in the payment suggested by such Authority will be binding on the contractor. 

 
33) The rates for variated/deviated/ or non schedule items  to be worked out on the rates quoted in the tender for the similar items. 

Wherever it is not possible to base the rates for variated/deviated/non schedule extra items on the tender quoted rates then the 
rate analysis is to be submitted by the contractors as under and get the same approved before execution of the work by the 
command Architect. 

 
Actual cost of materials        ……….. Rs. 
Add for Labour charges       ……….. Rs. 
Add for Taxes, Transportation, If any.     ……….. Rs. 
Add for Wastage of Materials (Upper Limit 5% wherever applicable).  ……….. Rs. 
Add for water and electricity Charges if any 
required, upper  limit 2% of basic cost of materials.    ………...Rs. 
Add for 15% towards contractor’s overheads and profit.   …..……Rs. 
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Rs.………………… 
 
Final rate arrived.       Rs…………………. 

 
34) Contractors are requested to note that no extra item or deviated item of work to be executed without taking prior permission, 

the institute shall not be responsible for the payment of such works executed. Contractors will have to submit all the particulars 
including purchase bills/price list for the materials along with the rate analysis for verification of item rates. 

 
35) The rates quoted in the tender should be inclusive of contract Sales Tax, Turn over Tax. It is contractor’s responsibility to pay 

the taxes to the Authorities concerned and produce documentary evidence of the taxes paid, to the Owners on demand. 
 
36) If it is observed the existing compound wall, gates railings are damaged then the contractors will have to make good the same at 

their own cost. 
 
37) If contractors fail to pay the taxes/royalties to the Authorities concerned, the Owners reserve their rights to recover the said 

amount from the amount payable to the contractor and pay the same to the Authorities concerned. 
 
38)  Work is to be executed & measurements are to be paid as per the detail specification & description of item given in the 
 Standard Specification Book except for the items which are specifically mentioned in the tender for which the details of item 
 and mode of measurements to be followed as indicated separately in the conditions of contractors, Part–I. 
 
39) For Sanitary plumbing work and storm water drain, wherever it is indicated C.P.W.D. details for these items to be  followed 
 as per the description/ specification given in the Book published by Central Public Works Department. 
 
40) Employer’s decision in this regard shall be final and binding. 
 
41) After awarding the work, contractor shall get registered with the office of the Labour commissioner and inform  Employer 
accordingly. 

Contractors shall follow all rules and regulations stipulated by the Labour Commissioner strictly. 
 
42) Contractors shall quote consistent rates for the items of similar nature or analogous in specifications for the sections in 
 schedule of quantities. If it is observed that the rates quoted for similar nature of items or analogous in specification under 
 different sections, are inconsistent, then the Employer reserves his right to consider the lowest of rates for all such items and 
 work out the final amount for payment, unless the competent authority finds that there is justifications for such inconsistent 
 rates. 

I/We hereby declare that I/We have read and understood the above instructions for the guidance of Tenders. 
 
 

------------------------------------- 
 
Witnesses :     Signature of Tenders. 
 
Date :      Address : 
 
 

THE CONDITIONS HEREINBEFORE REFFERED TO 

 
1. In construction these conditions, the specification schedule of quantities and contract agreement, the following words shall 

have the meanings herein assigned to them expect where the subject or context otherwise requires. 
 

(a) “Employer” shall mean “Director, National Institute of Technology, Rourkela -769008(Orissa). 
 
(b) “Contractors” shall mean………………………….and shall include his (their) legal representative assigns or 

successors. 
 
(c) “Site” shall mean “Work Place located at Rourkela include any building and erections any building and erections thereon 

and any other land  (inclusively), as aforesaid, allotted by the employer for the contractor’s use. 
 
(d) “This Contract” shall mean Articles of Agreement, the special conditions, the conditions, the appendix, the schedule of 

quantities and specifications, attached hereto and duly signed. 
 
(e) “Notice in writing” or written notice shall mean a notice in written, typed or printed characters sent (unless delivered 

personally or otherwise proved to have been received), by registered post to the last known private or business address 
or registered office of the addressee and shall be deemed to have been received when in the ordinary course of post, it 
would have been delivered.                                             16 



 
(f) “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns Insolvency Act, or the 

Provincial Insolvency Act or any amending such original. 
 

(g) “Net Prices” If in arriving at the contract amount, the contractor shall have added to or deducted from the total of the 
items in the Tender any sum either as a percentage or otherwise, then the net price of any item in the Tender shall be the 
sum arrived at by adding to or deducting from the actual figure appearing in the Tender as the price of that item a similar 
percentage or proportion of the sum so added or deducted of the sum so added or deducted by the contractor the 
amount of any Prime Cost items and provisional sums of money shall be deducted from the total amount of the Tender. 
The expression “net rates” or “net prices” when used with reference to the contract or accounts shall be held to mean 
rates or prices so arrived at. 

 
 Words importing persons include firms and corporations. Words importing the singular only also include the plural and 

vice versa where the context requires. 
 
2. The Contractor shall carry out and complete the said work in every respect in accordance with this contract and of with the 

directions of and to the satisfaction of Architect/Employer. The Architect may in his absolute written instructions, details 
directions and to as Architect/Employer. The Architect may in his absolute discretion and in consultation with the employer 
(with prior approval from the Director) and from time to time issue further drawings and/or written instruction, details 
directions and explanations which are hereafter collectively referred to as “Architect’s/Employer’s Instruction”. 

 

In regard to :- 

(a) The variations or modifications of the design, quality or quantity of works or the additions or omission or substitution 
of any work. 

(b) Any discrepancy in the drawings or between the schedule of quantities and/or drawings and or drawings and or 
specification. 

(c) The removal from the site of any materials brought thereon by the contractor and the substitution of any other 
materials therefore. 

(d) The removal and/or re-execution of any works executed by the contractor. 
(e) The dismissal from the works of any person employed thereupon. 
(f) The opening up for inspections of any work covered up. 
(g) The amending and making good of any defects under clauses 19 hereon. 

 

The contractor shall forthwith comply with and duly execute and work comprised in such Architect’s/Employer instructions, 
provided always that the verbal instruction, directions, and explanations given to the contractor or his representative upon the 
works by the Architect/Employer shall, if involving a variation, be confirmed in writing by the contractor within seven days, 
and if not dissented from in writing within a further seven days by the architect, such shall be deemed to be 
Architect’s/Employer instructions within the scope of the Contract. 

3. The work shall be carried out strictly in accordance with particular specifications and drawings. The drawings, specifications  
BOQ etc. shall be taken complementary and also supplementary to each other and shall form part this contract. Any work or 
material shown on drawings and not specifically included in BOQ/specification or vice versa shall be executed and deemed to 
be included in the scope of work . 

4.      Incase there are no specifications for items shown on the drawings or where items are not exhaustively described, the general 
 specifications of CPWD shall be followed for which nothing extra shall be paid. In case, no details are available even in 
 CPWD specifications, then decision of Institute is final & binding on the contractor.  

 

5.     The scope of work for buildings under this contract includes for full & final and entire completion of all works including all 
 internal and external services in all respects described in particular specification as shown on drawings forming part of the 
 contract. 

 

6.   Although all the details of construction have been by an large covered in these documents, any item or details of  construction 
not specifically covered but obviously implied and essential to consider Civil Works and all internal and external  services 
complete and functional, shall be deemed to have been covered in the contract. The cost of external development  works 
pertaining to a particular contract shall also be carried out on a final lump sum price based on the rates quoted for  each item. 
The tenderer may however, consider a minimum level of specifications conforming to IS code or National  Building Code to 
cover any missing details. 

 

7. Variations to be approved by the Employer/Architect. 

Notwithstanding anything herein contained, the Architect or his representative shall not, without prior concurrence in writing 
of the Employer, issue any instructions, verbal or in writing, the Architect can get the work done upto an amount of  
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Rs. 25.,000/- (Rupees Twenty Five Thousand) and all instruction issued to the contractor should forth width brought to notice 
of the Employer. The contractor shall submit through the Architect, a statement of variations giving quantity any rates duly 
scrutiny and final acceptance by the Employer shall form a supplementary tender the Employer shall not be liable for payment 
of such variations until these statements are sanctioned by him. 

 

 Drawings and Schedule of quantities and agreement. 

 

8. The contract shall be executed in triplicate, the cost incurred to the same shall be reimbursed by the contractors to the 
 Architect and the Architects, the Employer and the contractor shall be entitled to one executed copy each for his use. 
 The Contractor on the signing hereof shall be furnished by the Architects, the Employer and the contractor shall be 
 entitled to one executed copy each for his use. The contractor on the signing hereof shall be furnished by the Architects 
 free the specifications and one copy of all further Drawings issued during the progress of the works. Any further copies  of 
such drawings required by the contractor shall be paid by him. The contractor shall keep one copy of all drawings on  the works 
and the Architects/Employers or their representatives shall at all reasonable times have access to the same.  Before the issue of 
the final certificate to the contractor, he shall forthwith return to the Architect all Drawings and  Specifications. 

 

9. The contractor shall provide everything necessary for the proper execution of the works according to the intent and meaning 
 of the Drawings, Schedule of quantities and Specification taken together whether the same may or may not be particularly 
 shown or described therein provided that the same can be reasonably be inferred there from, and if the contractor finds any 
 discrepancies therein, he shall immediately and in writings, refer the same to the Employer /Architect whose decision shall  be 
final and binding. The contractor shall provide himself for ground and fresh water for carrying out of the works at his  own cost. 
The Employer shall on account be responsible for the expenses incurred by the contractor for hired ground or  fresh water obtained 
from elsewhere. 

 

 The rates quoted against individual items will be inclusive of everything necessary to complete the said items work within the 
contemplation of the contract, and beyond the unit price no extra payment will be allowed for incidental or contingent work, 
labour and /or materials inclusive of all taxes and duties whatsoever except for specific items, if any, stipulated in the tender 
documents. 

 

 The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all tools, tackles, machineries and 
equipments and all the necessary centering, scaffolding, staging, planking, timbering, strutting, shoring, pumping, fencing, 
boarding, watching and lighting by night as well as by day required not only for the proper execution and protection of the said 
work but also for the protection of the public and safety of any adjacent roads, streets, walls, houses, buildings, all other 
erections, matters and things and the contractor shall take down and remove any or all such centering, scaffolding, plumbing, 
timbering, strutting, shoring etc., as occasion shall be required or when ordered so to do, and shall fully reinstate and make 
good all matters and things disturbed during the execution or when ordered so to do, and shall fully reinstate and make good all 
matters and things disturbed during the execution of works to the satisfaction of the Employer / Architects. 

 

 The Contractor shall also provide such temporary load on the site as may be necessary for the proper performance of the 
contract, and for his own convenience but not otherwise. Upon completion, such roads shall be broken up and leveled where 
so required by the drawings unless the Employer shall otherwise direct. 

 

 The contractor shall at all times give access to workers employed by the Employer or any men employed on the buildings and 
to provide such parties with proper sufficient and if required, special scaffolding, hoists and ladders and provide them with 
water and lighting and leave or make any holes, grooves etc., in any work, where directed by the employer as any be required to 
enable such workman to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of the tenderers shall accordingly 
include all these above-mentioned contingent works. 

 

 Authorities notices and patents. 

 

10. The contractor shall confirm to the provisions of any Act of the legislature relating to the works, and to regulations and 
 bye-laws of any authority, and of any water electric supply and other companies and /or authorities with and whose the 
 systems the structures is proposed to be connected, and shall, before making any variations from the drawing or 
 specifications that may be necessitated by so confirming, give to the Architect written notice, specifying the variations 
 proposed to be made and the reason for making it and apply for instructions thereon. In case the contractor shall not 
 within ten days receive such instructions he shall proceed with the work confirming to the provisions, regulations, or  
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 bye-laws in questions, and variations so necessitated shall be dealt with under clause 13 hereof. 

 The contractor shall bring to the attention of the Architect all notices required by the said Acts, regulations or bye-law to be 
given to any authority and pay to such authority, or to any public office, all fees that may be properly chargeable in respect of 
the said work, and lodge the receipt with the Architect. 

 

Setting out of work. 

 

11. The contractor shall set out the works and shall be responsible for the true and perfect setting out of the same and for  the 
correctness of the positions, dimensions, and the alignment of all the parts thereof. If at any time any error in this  respect shall 
appear during the progress of the work or within the period of one year from the completion of the works,  the contractor shall, if 
required at his own expenses rectify such error to the satisfaction of the Architect / Employer. 

 

12. All the works specified and provided for in the specifications or which may be required to be done in order to perform and 
 complete any part thereof shall be executed in the best and most workman like manner with materials of the best and 
 approved quality of the respective kinds in accordance with the particulars contained in and implied by the specifications and 
 represented by the drawings or according to such other additional particulars and instructions as may from time to time be 
 given by the Employer / Architects during the execution of the work, and to his entire satisfaction. 

 

 If required by the Employer / Architect the contractor shall have to carry out test on materials and workmanship in approved 
materials testing laboratories or as prescribed by the Employer/ Architects at own cost to proved the materials etc., under test 
confirm to the relevant I.S. Standard or as specified in the specifications. The necessary charges for preparation of mould (in 
case of concrete cube) transporting testing etc. shall have to borne by the contractors. No extra payment on this account should 
in any case be entertained. 

 

 All the materials (except where otherwise described) store and equipment required for the full performance of the work under 
the contract must be provided through normal channels and must include charges for import duties, sales tax, octroi and other 
charges and must be the best of their kind available and the contractors/must be entirely responsible for the proper and 
efficient carrying out the work. The work must be done in the best workman like manner. Samples of all materials to be used 
must be submitted to the Employer / Architect when so directed by the Engineer/Architect and written approval from 
Employer / Architect must be obtained prior to placement of order. 

 

 During the inclement weather the contractor shall suspend concreting and plastering for such time as the Employer / Architect 
may direct and shall protect from injury all work when in course of execution. Any damage (during construction) to any part of 
the work for reasons due to rain, storm, or neglect of contractor shall be rectified by the contractor in an approved manner at 
no extra cost. 

 

 Should the work be suspended by reason of rain, strike, lock-outs or any other new work and supply all temporary / doors, 
protection to windows, and any other requisite protection to windows, and other requisite protection for the execution of the 
work whether by himself or special for the execution of the work whether by himself or special tradesmen or sub-contractor at 
his own expenses. 

 

 Contractor superintend & representative on the works. 

 

13. The contractor shall give all the necessary personal superintendence during the execution of the works, and as long  thereafter 
 as the Employer/Architect may consider necessary until the expiration of the defects liability period stated in  the Appendix 
 hereto. The contractor shall also during the whole time the works are in progress employ a competent representative who 
 shall be in constantly attendance at work while the men are at work. Any directions, explanations, instructions, or  notices 
 given by the Employer/Architect to such representative shall be held to be given to the  contractor. 

 

For day to day site supervision contractor has to provide 10 years experienced qualified Graduate Civil Engineer at site as 
representative of the contractor and shall be available through out the day during work is under progress. For non-compliance 
an amount of Rs.25,000/- pm shall be deducted from the contractor for the period of work carried out without the supervision 
of such Engineer. However, deduction of payment shall not exonerate contractor for his responsibility for executing quality 
work. 
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 Dismissal of workmen. 

 

14.  The contractor shall at the request of the Employer/Architect immediately dismiss from the works, any person employed 
 thereon by him who may in the opinion of the Employer/Architect incompetent or misconduct himself and such person 
 shall not be again Employer/Architect to such representative shall be held to be given to the contractor. 

 

 Access to work. 

 

15. The Employer, the Architect and their responsible representative shall at all reasonable times have free access to the works and/ 
or to the workshops, factories or other places where materials are being prepared or constructed for the work and also to any 
place where the materials are lying from which they are being obtained the contractor shall give every facility to the Employer, 
the Architect and their representative necessary for inspection and examination and test of the materials and the workmanship. 
No. persons not authorised by the Employer or the Architect except the representatives of Public Authorities shall be allowed 
on the works at any time. 

 

 Asst. Engineer/Site/Engineer/Construction Manager 

 

16. The term Site Engineer/Construction Manager shall mean the person appointed and paid by the Employer and acting under the 
orders of the Employer / Architect to inspect the works in the absence of the Employer / Architect to inspect the works in the 
absence of the Architect, the contractor shall afford the Assistant Engineer/Site Engineer/Construction Manager every facility 
and assistance for inspecting the works and materials and checking and measuring time and materials item and materials. 
Neither Assistant Engineer/Site Engineer/Construction Manager nor any representatives or the Architect shall have power to 
set out works or to revoke, alter, enlarge or relax any requirements of the contract, or to sanction any day work, additions, 
alterations, deviation or omission, or any extra work  whatever except in so for as such authority may be specially conferred by 
a written order of the Architect with the prior concurrence in writing of the Employer. 

 

 Technical staff should be specified and penalty should be imposed for non  availability of technical staff. 

 

 The Assistant Engineer/Site Engineer/Construction Manager or any representative of the Architect, or the Employer shall 
have power to give notice to the contractor or to his representative, of non-approval of any work or materials and such work 
shall be suspended or the use of such materials shall be discontinued until the decision of the Architect is obtained. The work 
will be from time to time be examined by the Architect, the Employer’s Engineer or the Architects representative, but such 
examination shall not in any way exonerate the contractor from the obligations to remedy any defects which may be found to 
exist at any stage of the works or after the same is complete. Subject to the limitations of this clause, the contractor shall take 
instructions only from the Architect / Employer. 

 

17. The whole of the works include in the contract shall be executed by the contractor and the contractor shall not directly or 
indirectly transfer, assign, or under-let the contract or any part share there of or any interest therein without the prior written 
consent of the Employer and no undertaking shall relive the contractor of the full and entire responsibility of the contract or 
from active superintendence of works during their progress. 

 

18. No alterations, omissions or variations shall vitiate this contract, but in case the Architect thinks proper at any time during, the 
progress of the works to make any alterations in, or additions to or omissions from, the work or any alteration in the kind or 
quality of materials to be use therein and shall give notice thereof in writing under his hand to the contractor, the contractor 
shall alter, add to, or omit from, as the case may be, in accordance with such notice, but the contractor shall not do any work 
extra to or make any alterations or additions to or omissions from the works or any deviations from any of the provisions of 
the contract, stipulation specifications or contract drawings without the previous consent in writing of the Architect and the 
values of such extras, alternations, additions or omissions shall in all cases be determine by the Architect with the prior approval 
in writing of the Employer in accordance with the provision of the contract and the same shall be added to, or deducted from 
the contract amount, as the case may be accordingly. 

 

19. The Schedule of quantities, unless otherwise stated shall be deemed to have been prepared in accordance with the standard 
method of quantity measurement. 

 

 Any error in description or in quantity or in omission of items from the Schedule of quantities shall not vitiate this contract but 
shall rectified and the value thereof, as ascertained under clauses 17 hereof, shall be added to or deducted, from the contract 
amount (as the case may be), provided that no rectification of errors, if any, shall be allowed in the contractor’s Schedule of 
rates.                                                                                          20 



 

20. The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of this tender for 
the works and the prices stated in the Schedule or quantities and or the schedule of rates and prices which rates and prices shall 
cover all his obligations under the contract, and all matters and things necessary for the proper completion of works. 

 

21. The Architect may from time to time intimate to the contractor and the Employer that he requires works to be measured, and 
the contractor shall forth with attend or send a qualified agent to assist the Architect’s or the representative or the Assis tant 
Engineer/Site Engineer/Construction Manager in taking such measurements and calculations and to furnish all the particulars 
or to give all assistance required by any of them. 

 

 Should the contractor not attend or neglect or omit to send such agent them the measurement taken by the Architect or a 
person approved by him shall be final and binding on the contractors. Such measurements detailed in the specifications. 

 

 The contractor or his representative also supply without charge the requisite number of persons with means and materials 
necessary for the purpose of measurements or examinations at any time and from time to time of the work or counting 
weighting of the materials of the materials etc. 

 

 All authorized extra works, omissions and all variations made without the Architect’s knowledge, if subsequently sanctioned by 
him in writing (with the prior approval in writing of the Employer) shall be included in such measurement. 

 

 Site Engineer/Construction Manager  will take measurement of the work jointly with the contractor and enter the same in 
measurement books. Based on these measurements the contractor will raise the bill as per the prescribed format. Architect to 
verify the bill/measurement and issue certificate stating that the work completed is as per the specifications and the 
measurement claimed for the works, are actually executed at site. This certificate shall be issued within 15 days after bill 
submission by the Contractor. Institute/Registrar upon receipt of the bill alongwith certificate of project architect shall release 
75% bill amount within 10 days and balance 25% within 30 days.  Please refer Annexure – A & B. 

 

Duties of Site Engineer/ Construction Manager 

 

i. To make a thorough study of contract documents, Architectural/Structural drawings and other details so as to bring out 
ambiguities/discrepancies between them and to obtain clarification from the Competent Authority well in time to avoid 
delays. 

ii. To render a certificate to the Competent Authority to the effect that he has studied the contract documents, drawings and 
specifications. 

iii. To approve the center-line layout of building pegged out on site by the contractor and the benches for ground floor and 
other levels. 

iv. To take charge of objects of value and antiquity found on site or in excavations, immediately, after their discovery, to hold 
them in safe custody and to hand them over to the Competent Authority of the institute for further action. 

v. To approve the foundation strata when the appropriate depth of excavation is reached in consultation with the architects. 
vi. To ensure that the quality of materials and workmanship as laid down in the contract is maintained and the accuracy of 

dimension shown on drawings is attained in the construction. 
vii. To watch the validity of the building permission issued by the Local Authority and to ensure that the revalidation, if 

necessary, is obtained well in time. 
viii. To arrange periodical reconciliation of cement and steel account and ensure that proper recoveries are effected from 

contractor’s running account bills. 
ix. To maintain the undernoted records at the site of work, in addition to normal routine requirements of an office: 

a. Daily Progress Record 
b. Work Site Order Book. 
c. Instruction by the institute authorities. 
d. Cement Statement (Receipt/Consumption/Balance). 
e. Steel Register/any other costly Material Register. 
f. Contract Pour Reports including Slump Test Record including electrical items. 
g. Concrete Cube Test Register. 
h. Test Registers of other materials/fittings, fixtures, equipments as stipulated in the tender. 
i. Register of Drawings and Working Details. 
j. Log Book of Defects. 
k. The Site Engineer/Construction Manager should maintain in a Hindrance Register giving details of commencement 

and removal of each hindrance. 
l. Dismantled Materials Account Register. 
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m. Supply and consumption register of scarce/costly materials like bitumen, lead, laminates, special paints etc. 
n. Record of cement used/  received: Day to day record of cement used/received shall be entered in the register) and 

signed by the Site Engineer/Construction Manager of the institute/Architect as well as contractors representative at 
site. 

o. Record of reinforcement bars received at site: Necessary entry for reinforcement bars of each category shall be made in 
the register for steel and signed by the Site Engineer/Construction manager of the institute/Architect and the 
contractor daily. 

x. To study the quality of approved coarse and fine aggregate and get the design of the concrete mix in accordance with 
modern practice. The Site Engineer/Construction Manager shall ensure that the mix design for RCC work shall be carried 
out by the Architect/Structural Consultant, if applicable. 

xi. To record measurements of completed work jointly with the Contractor and to process them in running account bills. 
xii. To receive running account bills from the contractor and to forward them after checking, to the Competent Authority with 

his comments and recommendations and accompanied by all supporting documents. 
xiii. To submit to the Competent Authority the Progress Report fortnightly. 
xiv. To watch that the concerned contract does not lapse for want of extension of time. Therefore, to keep it alive and in 

operation from point of consideration that “Time is the essence of contract”. 
xv. To ensure that progress on every contract is in accordance with the appropriate stage of its Time and Progress Chart. 
xvi. To prevent contractor from proceeding with any work on which the contractor has got intentions of raising claims of 

extra/deviated items, until the Competent Authority approves the work to continue. 
xvii. To receive the Final Bill from the contractor, to check it, and forward it with his comments and recommendations to the 

Competent Authority with all the supporting documents duly attached. 
xviii. To submit the final summary of costs for the project to the Competent Authority. 
xix. To submit the Competent Authority authentic information on and the undernoted records pertaining to the completed 

work in order to enable the Competent Authority to finalise them in the due course: 
 

a) Record i.e. as completed drawings. 
b) Record of Standard Measurements for periodical services. 
c) Inventory of fittings and fixtures. 

 

 To hand over to the Competent Authority a “first draft” of “A Note of Comprehensive Information to the User” containing 
detailed instructions on how to use and maintain the completed building to the best advantage of the institute. 

 

Procedure for measurement and billing of work in progress: 

 
1. Measurement: 

 
Measurements shall be recorded as per IS 1200 mode measurement and in metric system. Measurement shall be recorded in 
jointly in measurement sheets to be supplied by the contractor.  Such measurement shall be recorded by the Engineer-in-charge 
or Institute authorities and not by contractor. Recorded Measurement Sheets shall be kept in the custody of the Registrar’s 
official procedure for bill would be as under. 
 
Site engineer/Construction Manager from the institute or appointed by the Project Architects shall act as from clients side who 
will record all measurement and prepare bills.  After finalisation of all quantities and amount, contractors would be furnished 
details for preparing bills on his letter pad. Such bills along with measurement sheets in soft as well as hard copy  will be 
submitted to Project Architects office for issuing payment certificate. This exercise has to be done at site on regular basis right 
from the submission of Ist R/A Bill.  Based on this payment certificate Registrar will honour the bill by releasing 75% of the 
payment within 15 days after issuing of payment certificate by Project Architects. Balance 25% payment shall be released after 
thorough checking of the bills by the institute within 30 days. 
 
The minimum value of the bill shall be Rs.50.00 lakhs (Rupees Fifty Lakhs only per month). 
 

2. Running Account Payments to be regarded as Advances: 
 

All running account payments shall be regarded as payments by way of part payment/running  against the final payment only 
and not as payments for work actually done and completed and accepted and shall not preclude the requiring of bad, unsound 
and imperfect or unskilled work to be removed and taken away and reconstructed or reerected or be considered as an admission 
of the due performance of the contract, or any part thereof, in this respect, or the accruing of any claim, nor shall it conclude, 
determine or effect in any way the powers of the owner under these conditions or any of them as to the powers of the owner 
under these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise, or in any other  
way vary/affect the contract. The final bill shall be submitted by the contractor within two months of the date fixed for 
completion of the work, other wise the Architect/Engineer-in-charge’s certificate of the measurement and of the total amount 
payable for the work accordingly shall be final and binding on all parties. 
From each running bill 8% value of the work certified shall be as retention amount. 50% of the retention amount will be released 
to the contractor on issuing completion certificate and the balance 50% fourteen days after the end of defects liability period. 
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3. Completion Certificate 
 Application for completion certificate: 

 
The Architect/Engineer-In-Charge shall normally issue to the contractor the completion certificate within one month after 
receiving, an application thereof from the contractor and after verifying from the completion documents and satisfying himself 
that the work has been completed in accordance with and as set out in the construction and erection drawing and contract 
documents. 
 
The contractor, after obtaining the completion certificate, is eligible to present the final bill for the work executed by him under 
the terms of contract. 
 

 Completion Certificate  
 

Within one month of the completion of the work in all respects, the Contractor shall be furnished with a certificate by the 
Architect/Engineer-In-Charge of such completion but no certificate shall be given nor shall the work be deemed to have been 
completed until all scaffolding, surplus materials and rubbish is cleared of the site completely. The work will not be considered as 
complete and taken over by the employer, until all the temporary works, labour and staff colonies etc., constructed, are removed 
and the works site cleared to the satisfaction of the Architect/Engineer-In-Charge. 
 
If the Contractor shall fail to comply with the requirements of this clause on or before the date fixed for the completion of the 
work, the Architect/Engineer-In-Charge may at the expenses of the contractor remove such scaffolding, surplus materials and 
rubbish and dispose off the same as he thinks fit and clean up the site and the contractor shall for the with pay the employer for 
all expenses so incurred and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except of any 
sum actually realized by the sale thereof. 
 
Incentives  
 
For an early completion of the contract before the stipulated date of completion or such later dated authorized by the owner,  
incentive shall be payable to the contractor @ 0.5% of the contract value per week of early completion, subject to a maximum of  
05% of contract price. 
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CERTIFICATE 
 
 
 

It is certified that various items of works claimed in the ……………………………… RA Bill by 

Contractor ……………………………….. have been completed in accordance with and fully 

confirming to the standard and/or prescribed specifications. As net amount of Rs……………… 

(Rupees ……………………………) is recommended to be paid to the contractor making the total 

upto date payment of Rs………………………..………..  

(Rs. ……………………………………………..……………………………….) 

 

Quality and rates verified. The material supplied and work done confirm with the tender specifications. 

 

 

 

SITE ENGINEER 
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ANNEXURE – A 

 

 

ON LETTER HEAD OF CONTRACTOR 

 
 

………………………………. Running Bill No. ……………………. 
 

Tender Amount       Rs. …………………… 
 

Value of work done      Rs. …………………… 
 

Less rebate      ( - ) Rs. …………………… 
        ___________________ 

 
Net Value of work done   Rs. …………………… 

  
Extra variation items after settlement @100%    Rs. …………………… 

 
Extra variation items without settlement @75%   Rs. …………………… 

         ___________________ 
  Total  

Add : Cost of material on site @ 75%    Rs. …………………… 
         ___________________ 
 

      Total payable Rs. …………………… 
 

Deductions 
1. Retention money   Rs. …………………… 
 
2. Recovery of advance if any  Rs. …………………… 
 
3. Income-tax   Rs. …………………… 
 
4. Total bill paid till last bill  Rs. …………………… 
     ___________________  ___________________ 
 
 Total deductions   Rs. ……………………  Rs. …………………… 
 
         ___________________ 
 
      Net payable  Rs. …………………… 
         
         ___________________ 
 
 Amount certified for payment     Rs. …………………… 
 
 

Note : This page shall be signed and atamped by the Site Engineer, Contractor and Project Architect. 
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ANNEXURE – B 
 
 

ACCOUNT OF SECURED ADVANCE IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
 

Sno. Name  Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      

      

      

Face value of Materials at site 

Secured Advance ………………………………… % of above value. 

 

 

 

 

 

 
Date …………………….      ………………………………….. 
        Signature of Site Engineer 
        Preparing the bill. 
 
 
 
Date …………………….      Signature of Owner's representative 
         
 
 
 
Date …………………….                   Signature of the Contractor 
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PROFORMA OF RUNNING BILL 
 
 

I Name of the Contractor / Agency :  

    

II Name of the Work :  

    

III Sr.No. of the Bill :  

    

IV Sr.No. of the Previous Bill :  

    

V Reference to Agreeement No. :  

    

VI Date of written order to commence :  

    

VII Date of Completion as per Agreement :  

    

VIII Date of Measurements :  

    

XI Present status of work :  

    

SNo
. 

Items of 
Description 

Unit Rate As per 
Qty. 

Tender 
Amount Rs. 

UPTO 
Qty. 

R.A. Bills 
Amount 
Rs. 

 

         

         

         

         

         

 
 

Note : 
 

1. If part rate is allowed for any item, it should be indicate with reasons for the allowing such a rate. 
 
2. If adhoc payment is made, it should be mentioned specially. 

 
3. Consumption of Cement/Steel statement material consumption statement to be submitted with each R.A. Bills. 

 
4. Electrical R/A Bills to be supported with a certificate from the electrical supervisor for the electrical portion of work 

for safety and charging of the installations. 
 

22. The contractor may, when authorized, and shall, when directed in written by the Architects with the approval of the Employer, 
add to, omit from, or vary the works shown upon the drawings, or included in the schedule of quantities, but contractor shall  
make no addition, omission or variation without such authorisation or direction. A verbal authority or direction by the 
Architect shall, if confirmed by them in written within seven days, be deemed to have been given in writing. 

 

 (a) (i) The net rates or prices in the original tender shall determine the valuations of the extra tender shall determine 
 the valuation of the extra work where such extra work is of similar character and executed under similar 
 conditions as the work priced therein. 

 

  (ii) Rates for all items, wherever possible, should be derived out of the rates given in the priced 
  Schedule of quantities.  

 

 (b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions vary the 
conditions under which only remaining items of works are carried out, the prices for the same shall be valued.  

 (c) Where the extra works are not of similar character and /or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items of works are carried out or if the amount of the whole of the 
contract works or to any part thereof shall be such that in the opinion of the Architect the net rate or price contained in the  
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priced schedule of quantities or tender or for any item of the works involves loss or expense beyond that reasonably contemplated by 
the contractor or is by reason unreasonable or inapplicable, the Architect shall fix such other rate or price as in the 
circumstances he shall feel reasonable and proper, with the prior approval in writing of the employer. 

 

 (d) Where extra work cannot be properly measured or valued the contractor shall be allowed days work prices as the priced 
schedule of quantities or, if not so stated, then in accordance with the local day work rates and wages for the district; provided 
that in either case vouchers specifying the daily time (and if required by the Architect, the workman’s name) and materials 
employed to be delivered for verification to the Architect, or his representative at to the Architect or his representative at or 
before the end of the week following that in which the work has been executed. 

 

 The measurement and valuation in respect of the contract shall be complete within the “period of final measurements” stated 
in the tender document. 

 

 Unfixed materials when taken into account to be the property of the Employer. 

 

23. Where in any certificate (of which the contractor has received payment), the Architect has included the value of any unfixed 
materials intended for and /or placed on adjacent to the works, such materials shall become the property of the Employer and 
they shall not be removed except for use upon the works, without the written authority of the Architect/Employer. The 
contractor shall be liable for any loss of or damages to such materials. 

 

 Removal of improper works. 

 

24. The Architect/Employer shall, during the progress of the works, have power to order in writing from time the removal from the 
work within such reasonable time or times as may be specified in order, of any materials which in the opinion of the 
Architect/Employer are not in accordance with the specifications or the instructions, the substitution of proper materials, the 
removal and proper re-execution of any work executed with materials or workmanship not in accordance with the drawings and 
specification instruction and the contractor shall forthwith carry out such order at his own cost. In case of default on the part 
of the contractor to carry such order, the Employer shall have the power to employ and pay other persons to carry out the 
same and all expenses consequent thereon, or incidental thereto, shall be deducted by the Employer from any money due or 
that may become due, to the contractor. 

 No certificate, which may have been issued by the Architect, shall relieve the contractor from his liability in respect of unsound 
work of bad materials. 

 

 Defects after completion. 

 

25. The contractor shall make good at his own cost and to the satisfactions of the employer all defects, shrinkage, settlements or 
other faults, which may appear within 12 months after completion of the work. In default the Employer may employ and pay 
other persons to amend and make good such damages, losses and expenses consequent thereon or incidental there to shall be 
made good and borne by the contractor and such damages, loss and expenses shall be recoverable from him by the Employer 
or may be deducted by the employer, in lieu of such amending and making good by the contractor, deduct from any cost of 
amending such work and in the event of the amount retained being insufficient, recover that from the contractor from the 
amount retained under General Instructions and special conditions together with any expenses the Employer may have 
incurred in connection therewith. 

 

 Certificate of virtual completion & defects liability period. 

 

26. The work shall not be considered as completed until the architect has certified in writing that they have been virtually completed.  
The defects Liability Period shall commence from the date indicated in the virtual completion certificate issued by the 
Architect. 

 

 Nominated Sub-Contractors 

27. All specialist, Merchants, Tradesmen and others executing any work of supplying and fixing any goods for which prime cost 
prices or provisional sums are included in the Schedule of Quantities and/or Specifications who may be nominated or selected 
by the Architect/Owner and hereby declared to be Sub-Contractors employed by the Contractors and are herein referred to as 
nominated Sub-Contractors. 
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 No nominated Sub-Contractor shall be employed on or in connection with the works against whom the Contractor shall make 
reasonable objection or (save where the Architect and Contractor shall otherwise agree) who will not enter into a Contract 
providing:- 

 

27.1 That the nominated Sub-Contractor shall indemnify the Contractor against the same obligations in respect of the Sub-
Contract as the Contractor is under in respect of this contract. 

 

27.2 That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect of any negligence by the Sub-
Contractor, his servants or agents or any misuse by him or them or any scaffolding or other plant, the property of the 
Contractor or under any workmen’s Compensation Act in force. 

 

28. The contractor is not authorized tosubmit or assign the job or part there of on back to back transfer basis. In case of breach 
 of these conditions, the Employer may serve a notice in writing on the contractor rescinding the contractor whereupon the 
 Security Deposit shall stand forfeited to the employer, without prejudice to his other remedies against the contractor. Central 
 Govt./ State Govt. organization will not be allowed to sublet the work on back to back basis. 

 

 Other persons engaged by the Employer 

 

29.   The employer reserves the right to execute any part of the work included in this contract by other agency or persons and 
 contractor shall allow all reasonable facilities and use of his scaffolding for the execution of such work. The main  contractor 
shall extend all co-operations in this regard. 

 

 Insurance in respect of damage to persons and property. 

 

30.  The contractor shall be responsible for all injury to persons, animals or things, and for all structural and decorative 
 damage to property which may arise from the operation or neglect of himself or of any nominated sub-contractor  or 
any employee of either, whether such damage injury arises from carelessness, accident or any other cause whatever in  any way 
connected in the carrying out of this contract. This clause shall be held to include inter alias, any damage to  buildings, whether 
immediately adjacent or otherwise, and any damage to the roads, streets, foot-paths, bridge or  ways as  well as all 
 damage caused to the building or ways as well as damage caused to the buildings and works indemnify  the Employer and 
hold it harmless in respect of all and any expense arising from such injury or damage to persons or  property as aforesaid and also 
in respect of any claim made in respect of injury and damage under any Act of any  Legislature or otherwise and also in respect of 
any award of compensation or damage consequent upon such claims. 

 

 The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver up the whole of the contract 
works complete and respect in every respect and so as to make good or otherwise satisfy all claims for damage to the property 
of third parties. 

 

 The contractor shall indemnify the Employer against all claims which may be made against the Employer by any member of the 
Public or third party in respect of any thing which may arise in respect of the works or in consequence thereof and shall at his 
own expense arrange to effect and maintain, until the virtual completion of the contract, with an approved office, a Policy of 
Insurance in the name of the Employer and the contractor against such risks and deposit such policies with the Employer from 
time to time during the currency of this contract. The contractor will also similarly indemnify the Employer of all claims which 
may be made upon the Employer whether under the workmen’s composition Act or play other statute in force during the 
currency of this contract or at common law in respect of any employee of the contractor or any sub-contractor and shall at his 
own expense effect and maintain, until the virtual completion of the contract, with an approved office, a Policy of Insurance in 
the joint name of the Employer and the Contractor against such risks and deposit such policy or policies with the Employer 
from time to time during the currency of the contract. 

 

 The contractor shall be responsible for any liability which may be excluded from the Insurance Policies above referred to and 
also for all other damages to any person animal or property arising out of incidental or defective carry in out of this contract. 
He shall also indemnify the Employer in respect of any cost, charges or expenses arising out of claims or proceeding and also in 
respect of any award of composition and damages arising therefrom. 
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 The Employer shall be entitled to deduct the amount of any damage, compensation, cost, charges and expenses arising from or 
accruing from, or in respect of, any such claims or damage from any or all sums due or to become due to the contractor 
without prejudice to the Employer’s other rights in respect thereof. 

 

 Fire Insurance 

 

31. (a) The Contractor shall, within fourteen days from the date of commencement of works, insure the works at his cost and 
 keep them insured until the virtual completion if the works, against loss or damage by fire with an office to be approved  by 
the Architect in the joint name of the Employer and the Contractor (the name of the former being placed first in the  policy), for 
the contract amount only. The Contractor shall deposit the policy and receipts for the premises with the  owner within thirty 
days from the commencement of the works, unless otherwise instructed by commencement of the  works, unless otherwise 
instructed be the Architect. In default of the Contractor insuring as provided above, the  Employer or the Architect on his behalf, 
may so insure the works and may deduct the premium paid from any money  due or may become due to the Contractor 
without prejudice to the other rights of the Employer in respect of such  default. In case it becomes necessary to suspend the works, 
the Contractor shall as soon as the claim under the policy is  settled, or work reinstated by the Insurance office should they elect 
to do so, proceed with all due diligence with the  completion of the works in the same manner as though the incident had not 
occurred and in all respects under the same  conditions of the Contract. The contractor in case of rebuilding or reinstatement after 
fire, shall be entitled to such  extension of time for completion as the Architect deemed fit. 

 

 (b) The amount so due as aforesaid shall be the total value of the works duly executed and of the contract and of the  contract 
materials and goods delivered upon the site for use in works and including the date of the date not more than seven days prior 
to the date of the said Certificate less the amount to be retained by the Employer (as hereinafter provided) and less any 
installments previously paid under this clause. Provided the such Certificate shall only include the value of the materials and 
goods as and from time to time as they are reasonably, properly and not prematurely brought upon the site and then only if 
properly stored and/or protected against weather. 

 

 The Contractors will have to take out following Insurance Policies: 

 

1) All Risks Insurance Policy to cover- 
 Earthquake- Fire & Shock 

 Landslide/Rockslide/Subsidence. 

 Flood/Inundations. 

 Storm/Tempest/Hurricanes/Typhoon /Cyclone Collapse. 

 Theft/Burglary. 

 Damage to material brought at Site and to be subsequently used in the work. 

 

2) Third party Insurance Policy 
a. For accidental loss or damage caused to the property of other persons. 

b. For fatal or non-fatal injury to any person other than insured own employees or work men of employees of  
    the owner of the works any other construction work thereon, or member of the Insured’s family or of any of  
    the aforesaid; directly consequent upon of solely due to the construction of any property described in the  
    Schedule. 

c. Limit of indemnity in respect of any one of the accidents or series of accidents arising out of one event, the  
    amount is Rs.3,00,000.00 

 

3) Workmen’s Compensation Insurance. 
 

32. The Contractor shall be allowed admittance to the Site on the “Date of Commencement” stated in the Appendix hereto, or 
such later date as may be specified by the Architect and he shall there up on and forthwith begin the works and shall regularly 
proceed with and complete the same (except the painting or other decorative works the Architect may desire to delay) on or 
before the “Date of Commencement” stated in the Appendix subject nevertheless to the provision forextension of time 
hereinafter contained. 
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33. If the Contractor fails to complete the works by the date stated in the Appendix or within any extended time of under the 
clause 28 hereof and the Architect certifies in writing that in his opinion, the  same ought reasonably to have been  completed, 
the Contractor shall pay the Employer  the sum named in the Appendix as “Liquidated Damages” for the period during which 
the said works shall so remain incomplete and the employer may deduct such damages from any moneys due to the Contractor. 

 

34. If in the opinion of the Architect the work be delayed 

 (a) by force majored or (b) by reason of any exceptionally inclement weather or (c) by reason of proceedings taken or 
threatened by or dispute with adjoining or neighboring owners or public authorities arising otherwise then through the 
Contractors own default or (d) by the works and delay or the other Contractors or tradesmen engaged or nominated by the 
Employer or the Architect and not referred to in the Schedule of Quantities and/or specification or (e) by reasons of the 
Architect’s instructions  (f) by reason of civil common, local combination of workmen or strike or lock-out affecting any of the 
building trades or (g) in consequence of the Contractor not having received in due time necessary instructions from the 
Architect for which he shall specifically applied in writing or (h) from other cause which the Employer may consider as beyond 
the control of the Contractor or (i) In the event, the value of work exceed the value of the Priced Schedule of Quantities owing 
to variation, the architect may with the previous approval in writing of the Employer make a fair and reasonable extension of 
time for the completion of the Contract  works; in case of such strike or lockout, the Contractor shall as soon as may be, give 
written notice thereof to the Architect, but the Contractor shall nevertheless constantly use his endeavor to prevent delay and 
shall nevertheless constantly use his endeavor to required to the satisfaction of the Architect/Employer to proceed with the 
work. 

 

35. If the Contractor after receipt of written notice from the Architects requiring compliance within ten days fails to comply 
 with such further drawings and/or Architect’s instructions, the employer may employ and pay other persons to execute  any 
such work whatsoever it may be necessary to  give effect thereto, and all costs incurred in connection therewith  shall be 
recoverable form the Contractor by the Employer on the Certificate of the Architect as a debt or may be  deducted  by 
him from any  moneys due to the Contractor. 

 

36. If the Contractor being a individual or a Firm, commits any “act of insolvency” or shall be adjudged an Insolvent or 
 being an Incorporate company, shall have an order for supervision of the court and the official Assignee or the  Liquidator 
in such acts of insolvency and winding up, as the case may be, shall be unable within seven days after notice to  him requiring him to 
do so, to show the reasonable satisfaction of the Architect that he is able to carry out and fulfill the  Contract and to give security 
therefore, of so required by the Architect. 

 

 Or if the Contractor (whether an individual, Firm or Incorporated Company) shall suffer execution or other process of court 
attaching property to be issued to the Contractor.  

 

 Or shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors of the Contractors. 

 

 Or shall assign or sublet this Contract without the consent in writing of the Employers first obtained. 

 

 Or shall charge or encumber this Contract or any payment due or which may become due to the Contractor hereunder. 

 

 Or if in the opinion of the Employer that the hereunder. 

 

a.       Has abandoned the Contract, or 

b.      Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress of the                                                                                                      
works for fourteen days after receiving form the Architect notice to proceed, or 

c.     Has failed to proceed with the works with such due diligence and failed to make such due progress as would enable the works   
to be completed within the time agreed upon, or  

d.     Has failed to remove materials from the Site or to pull down and replace work for seven days after receiving form the architect  
written notice that the said materials or work were condemned and rejected by the Architect under these conditions or, 

e.      Has neglected or failed persistently to observe and perform all or any of the acts, matters or things by this Contract to be     
observed and performed by the contractor to observe or perform the same. 
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 Then and in any of the said cases the Employer may, notwithstanding any previous waiver, after giving seven days notice in 
writing to the Contractor, determined the Contract but without there by affecting the powers of the Architect/Employer or 
obligations or liabilities of the Contractor has not been so determined, and as if the work subsequently executed had been 
executed by or on behalf pf the Contractor, And further, the Employer by his agent or servants may enter upon and take 
possession of the work and all plant, tools, scaffoldings, shed, machinery, steam and other power utensils and materials lying 
upon the premises or on the adjoining land or roads and use the same as his own property or may employ the same by means 
of his own servants and workmen in carrying on and completing the works or by the employing any other contractor or person 
to completing or finishing or using the materials and plant for the work. When the work shall be completed or as soon as 
thereafter as convenient the Architect shall give a notice to the Contractor to remove his surplus materials and plant, and 
should the Contractor fail to do so within the period of fourteen days after receipt thereof by him, the Employer may sell the 
same by public auction, and give credit to the Contractor for the net amount realized. The Employer shall have been put to in 
procuring the works to be completed and the amount, if any, owing to the Contractor and the amount, which shall thereupon 
be paid by the employer to the Contractor or by the Contractor to the Employer. 

 

37. The Contractor shall be paid by the Employer from time to time by installments under Interim certificates to be issued by the 
Architects to the Contractor on account of the works executed when in the opinion of the Architect, work for Interim 
Certificates (or less at the reasonable discretion of the Architect) has been executed in Accordance with this contract, subject, 
however, to a retention of the percentage of such value named in the appendix hereto as “retention percentage for Interim 
Certificate”, until the total amount retained shall reach the named in the Appendix as “Total Retention Money”, after which 
time the installments shall be upto the full value of the work subsequently so executed and fixed in the building. The Architect 
may in his discretion include the Interim Certificate, such amount, as he may consider proper on accounts of material delivered 
upon the site by the contractor for use in the works. And when the works have been virtually completed and the Architect shall 
have certified in writing that they have been complete, the contractor shall be paid by the Employer in accordance with the 
certificate to be issued by the Architect the sum of money named in the Appendix “Installment after virtual completion” being 
a part of the said Total Retention Money. And the contractor shall be entitled to the payment of the Final Balance in 
accordance with the Final Certificate to be unused in writing by the Architect at the expiration of the period referred to as “The 
Defects Liability Period” in the appendix hereto from the date of virtual completion, or as soon after the expiration of such 
period as the works shall be finally completed and all defects made good according to the true intent and all defects made good 
according to the true intent and meaning and hereof whichever shall last happen, provided always that the issue of the Architect 
of any certificate during the progress of the works or at or after the completion shall not relieve the contractor from his liability 
nor relieve the Contractor  from his liability in case of fraud, dishonesty or fraudulent concealment relating to the works or 
materials or to any matter dealt with in the certificate, and I case of all the defects and insufficiencies in the works or materials 
which a reasonable examination would not have disclosed. No certificate of the Architect shall of itself be conclusive evidence 
that any works or materials to which it relates are in accordance with the contract, neither will the contractors have a claim for 
any amounts which the Architects might have certified in any interim bill and paid by the employer and which might 
subsequently be discovered as not payable and in this respect the Employers decision shall be final and binding. 

 

 The Architect shall have power to withhold any Certificate if the works or any parts thereof are not being carried out to his 
satisfaction. 

 

 The Architect may by any certificate  make any correction in any previous certificate, which shall have been issued by him. 

 

 No certificate of payment shall be issued by architect if the contractor fails to insure the works and keep them insured till the 
issue of Virtual completion certificate. 

 

 All the interim payments shall be regarded as payments by way of advance against the final payment only and not as payments 
for work actually done and completed and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to 
be removed and taken away and reconstructed or re-erected or be considered as an admission of the due performance of the 
contract, or any part thereof in any respect or the accruing of any claim nor shall it conclude determine or affect in any way the 
power of the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the contract. 

 

 Settlement of Disputes by Arbitration   

38. All dispute or difference of any kind whatsoever which shall at any time arise between the parties hereto touching or 
 concerning the works or the execution or maintenance thereof of this contract or the construction, remaining operation or 
 effect thereof of this contract or the construction, remaining operation or effect thereof or to the rights or liabilities of the 
 parties or arising out of or in relation thereto whether during or after determination, foreclosure or breach of this contract 
 (other than those in respect of which the decision of any person is by the contract expressed to be final and binding) shall 
 after written notice by either party to the contract to the other of them and to the appointing authority. Hereinafter 
 mentioned be referred for adjudication to a sole arbitrator to be appointed as hereinafter provided. 
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 For the purpose of appointing the sole Arbitrator refereed to above, the Appointing Authority will send within thirty days of 
receipt by him of the written notice aforesaid to the contractor, a panel of three names of persons who shall be presently 
unconnected with the organization for which the work is executed. 

 

 The contractor shall on receipt by him of the names as aforesaid, selected any one of the persons named to be appointed as a 
sole Arbitrator and communicate his name to his name to the appointing authority within thirty days of receipt by of the 
names. The appointing authority shall thereupon without any delay appoint the said person as he sole Arbitrator, if the 
contractor fails to communicate such selection as provided above within the period specified, the appointing authority shall 
make the selection and appoint the selected person as the sole Arbitrator. 

 

 If the appointing authority fails to send the contractor the panel of three name s as aforesaid within the period specified, the 
contractor shall send the appointing authority a panel of three names of persons who shall be unconnected with either party. 
The appointing authority shall on receipt by him of the names as aforesaid select any one of the persons named and appoint 
him as a sole Arbitrator. If the appointing authority fails to select the person and appoint him as the sole Arbitrator within 30 
days or receipt by him of the panel and inform the contractor accordingly, the contractor shall be entitled to appoint one of the 
person from the panel as sole Arbitrator and communicate his name to the appointing authority. 

 

 If the Arbitrator so appointed is unable or unwilling to act or resign is appointing or vacate his office due to any reason 
whatsoever another sole Arbitrator shall be appointed as aforesaid. 

 

 The work under the contract shall, however continue during the Arbitration proceeding and no payment due or payable to the 
contractor shall be withheld on account of such proceedings. 

 

 The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the parties fixing the date 
of the first hearing. 

 

 The Arbitrator may from time to time, with consent of the parties, enlarge the time for making and publishing the Award. 

 

 The Arbitrator shall give a separate award in respect of each dispute in accordance with the terms of the contract and give a 
reasoned award. The venue of arbitration in his sole discretion. 

 

 It is also a term of the contract that if contractor’s do/does not make any demand for arbitration in respect of any 
claims/Architects that the bill after due verification is passed for payment of a lesser amount, or otherwise, the contractor’s 
right under this agreement to refer to arbitration shall be deemed to have been forfeited and Clients/Architects shall be relieved 
and discharged of their liability under this agreement in respect of such claim(s). Further, it is agreed that for the purpose of this 
clause, such notice is deemed to have been received by the contractor(s) within 2 days of posting of the letter by 
Clients/Architects or when delivered by hand immediately after receipt thereof by the contractor’s, whichever is earlier. Further 
a letter signed by the officials of Clients/Architects that the letter was so posted to the Contractor’s shall be conclusive. 

 

 The Fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published, be paid half and half by 
each of the parties. The costs of the reference and of the award including the fees, if any, of the arbitrator who may direct to 
and by whom and in what manner, such costs or any part thereof shall be paid and may fix or settle the amount of costs to be 
paid. 

 

 The award of the Arbitrator shall be final and binding on both the parties. 

 

 Subject to aforesaid, the provisions of the Arbitration Act, 1940, or any statutory modification or re-enchantment there of and 
the rules mad ether under, and for the time being in force, shall apply to the arbitration proceeding under this clause. 

 

 Right of technical scrutiny of final bill. 

39. The Employer shall have right to cause a technical examination of the works and the final bill of the works and the final bill of 
the contractor including all supporting vouchers, abstracts, etc., to be made at the time of payment of the final bill.  If as a result 
of this examination or otherwise any sum is found to have been overpaid or over certified, if shall be lawful for the Employer 
to recover the sum.                                                                  33 



 

The subject wok will be scrutinised by the Chief Technical Examiner’s Office, a technical wing of Central Vigilance 
Commission and other Vigilance and Audit Authorities of the institute Decision of this Authority shall be binding on the 
contractor. Any discrepancy noted defected shall be rectified by the contractor free of cost or appropriate amount will be 
recovered from the contractor’s payment. 

 

 Employer entitled to recover compensation paid to work men. 

 

40. If, for any reason, the Employer is obliged, by the virtue of the provisions of the workmen’s compensation Act, 1923, or  any 
statutory modification or re-enactment thereof to pay compensation to a workman employed by the contractor in  execution of 
the works, the Employer shall be entitled to recover from the contractor the amount of compensation so paid, and without 
produce to the rights of the employer under said Act. The employed shall be at liberty to receive such amount or any part 
thereof by deduction it from the security deposit or from any sum due to the contractor and upon his giving to the Employer 
full security to the satisfaction of the Employer for all costs for which the Employer might become liable in consequence of 
contesting such claim. 

 

 Abandonment of works. 

 

41. If at any time after the acceptance of the Tender, the Employer shall for any reasons whatsoever not require the whole or any 
part of the works to be carried out, the Architect shall give notice in writing to the contractor who shall have no claim to any 
payment of compensation or otherwise whatsoever on account of any profit or advantage which be might have derived from 
the execution of the whole works. 

 

 Return of surplus materials. 

 

42. Notwithstanding anything to the contrary contained in any or all the clauses of this contract, where any material for the 
execution of the contract is procured with the assistance of the Employer by purchase made under orders or permits or licenses 
issued by the Government, the contractor shall hold the said materials economically and solely for the purpose of the contract 
and not dispose them without the prior written permission of the Employer and return it to the  Employer, if required by the 
Employer, at the price to be determined by the Architect having due regard to the condition of the materials, the price to be 
determined not to exceed the purchase price thereof inclusive of Sales Tax, Octroi Duty and other such levies paid by the 
contractor in respect thereof. In event of the breach of the aforesaid condition, the contractor shall, in addition to being liable 
to action for contravention of the terms of license or permit and /or criminal breach of trust, be liable to Employer for all such 
moneys, advantage or profits resulting or which in the usual course  would have results to him by reason of such breach. 

 

 Right of Employer to terminate contract in event death of contractor if individual. 

 

43. Without prejudice to any of the rights or remedies under this contract, if the contractor, being an individual dies, the 
 Employer shall have the option of terminating the contract without incurring any liability for such termination. 

 

The acceptance of tender will rest with the Employer. The Employer, however does not bind himself to accept the lowest, and 
reserves to himself the authority to reject any or all the tenders received without assigning any reason whatsoever. The whole 
work may be split up between two or more contractors or accepted in part and not in full if considered expedient by the 
Employer and the tenderer will have no claim for revision of rates or other conditions if his tender is accepted in parts. 

 

Tenders in which any of the particulars and prescribed information are missing or are incomplete in any respect and or the 
prescribed condition are not fulfilled are liable to be rejected. 

 

Canvassing in connection with tenderer is strictly prohibited and the tenders submitted by the Tenderers is strictly prohibited 
and the tenders submitted by the Tenders who resort to canvassing ill be liable to rejection. 

 

Tenderers containing uncalled for remarks or any additional conditions are liable to be rejected. 
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 Marginal Notes. 

 

44. The marginal notes and in the catch lines hereto and in the annexes are meant only for convenience of reference and 
 shall not in any way be taken into account in the interpretation of these presents and the annexure hereto. 

 

 Escalation 

 

45. The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if any, granted) and will not be 
subject to any fluctuation due to increase in cost of materials, labour, sales tax, Cess, octroi, etc., unless specifically provided in 
these documents variation clause enclosed in the tender  

  

In anywhere there is discrepancy with CVC guidelines current and future, The CVC guideline and Govt./NIT regulation will 
have precedence  

 

Price variation adjustment (PVA) clause 

 

If the prices of materials and/or wages of labour required for execution of the work increase/or decrease, the price variation 
adjustment (PVA) shall be worked out as per provisions detailed below and the amount of the contract shall accordingly be 
varied, subject to the other condition that compensation for escalation in prices shall be available only for the work periods for 
which the contract is validly extended under the provision of relevant clause of the contract. 

 

In partial modification of (any) provisions made elsewhere in this Manual (contract) regarding rate quoted in a tender being not 
subject to any variations, price adjustment to the value of work payable to the contractor at tendered rates shall be made 
towards variation in the prices of materials and labour supplied by the contractor in the manner specified hereinunder: 

 

If, after the written order to commence the work and during the operative period of this contract including any authorized 
extensions of the original stipulated completion period – 

 

a) There be any variation in the consumer price index – general index – for industrial workers (Base 1982 = 100) (source 
data published from time to time in Indian Labour Journal by the Labour Bureau, Government of India.) 

 

b) There be any variation in the All India Wholesale Price Index for all commodities (Base 1981-1982 = 100) (as 
published from time to time in the RBI Bulletin based on the data issued by the office of the Economic Adviser to the 
Government of India). 

 

Price Variation Adjustment (PVA) towards (1) labour component and (2) material component for all materials other than steel 
shall be calculated in accordance with the formulae (A) and (B) respectively, given below, subject to stipulations hereinafter 
mentioned. 

 

Formula (A) for labour 

 

VL = [ 0.87 P x K1 – S ]  x   C1 – C0 
  100                      C0 

 

Formula (B) for materials – 

 

VM = [ 0.87 P x K2 – C - S ]   x   I1 – I0, where 
  100                               I0 
VL = Amount of Price Variation Adjustment – increase or decrease in rupee due to Labour Component. Formula (A) for 
labour. 
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VM = Amount of Price Variation Adjustment – increase or decrease in rupees on account of materials component. 

 

P =Cost of Work done during the period under consideration (bill period) as per Gross amount of bill excluding, cost of extra 
or substituted items, rates of which are fixed on prevalent market rates and advances on materials and/or adjustments thereof; 
if any. 

 

C = Cost of material if any, like cement, steel etc. which are either arranged or supplied at actual or fixed rates and consumed in 
the work done during the period under consideration. 

 

S = Cost of services like power or water supply, hire charges of machinery etc., which are supplied at fixed rates by the chart to 
the contractor. 

 

Note – This is generally nil in case of department work. 

 

K1 = Percentage of labour component as calculated, as indicated in Note (1) below. 

 

K2 = Percentage of materials component as indicated in Note (2) below. 

 

C0 = Consumer Price Index – General Index Number for industrial workers (Base 2007= 100) referred to at (a) above, ruling 
on the last date for receipt of tenders, and as applicable to the center, nearest to the place of work, for which the index is 
published. 

 

C1 = Average of above mentioned consumer price index number during the period under consideration (bill period). 

 

I0 = All India Wholesale Price Index Number for all commodities referred to at (b) above, rulings on the last date for receipt of 
tenders and as applicable to the center, nearest, to the place of work for which the index is published. 

 

I1 = Average of above mentioned monthly All India Wholesale Price Index Numbers during the period under consideration 
(bill period). 

 

Note (1): K1 shall be taken as under :- 

2a. Component of work : Civil work including ancillary works and external and  

R.C.C./tanks, septic tank etc., if any, for sanitary and plumbing work.    30% 

2b. Sanitary and plumbing works including fittings and fixtures (internal work only)   20% 

2c. Electrical installations work including fittings and fixtures (external and internal works)  20% 

 

Note (2) :K2 shall be taken as under :- 

a. Civil work including ancillary works as detailed under Note (1) (a) above    70% 

b. Sanitary and plumbing works including fittings and fixtures as detailed under Note (1) above  80% 

c. Electrical installation work including fittings and fixtures as detailed under Note (1)(c) above  80% 

 

Stipulations: 

 

PVA clause is operative either way i.e. the variations in above referred price indicates are on the plus side, PVA shall be payable to 
the contractor and if they are on the negative side PVA shall be recoverable form the contractor, for the respective bill period of 
occurrence of fluctuations. 
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The rates quoted by the contractor shall be treated as firm for the value of work required to be done in the first 24 months of the 
contract period from the date of written order to commence work, and no PVA is admissible on the same on any grounds 
whatsoever. The value of work required to be done during the first 24 months of the contract period shall be taken as 80% of the 
value of work to be done on pro-rate basis in 24 months as compared to the total stipulated completion period. No PVA is 
admissible on the value of work required to be done in the first 24 months as worked out above, even if this work is actually done in 
a period longer than 24 months due to genuine reasons which are beyond his control, such period of delay will be deducted from 24  
months, and the value of work to be done will be 80% of the prorata value of work to be done in such reduced period on prorata 
basis. 

 

a. For works where the original stipulated period of completion is not more than 24 months no PVA whatsoever is permissible 

under this clause. However, if the period of completion is delayed beyond 24 months on account of genuine reasons which are 
beyond the control of the contractor, PVA will be admissible on the value of work done only in excess of value of work required to 
be done on a prorata basis in the first 24 months minus the period of such genuine delay. 

 

For purpose of admissibility of PVA all the cumulative period of extensions granted for reasons which are solely attributable to the 
contractor is excluded from the total extended period of the contract and PVA shall not be admissible on the value of work done 
during such period of extensions, which are granted for keeping the contract, but only due to reason for which the contractor was 
solely responsible. Periods of extensions granted on account of genuine reasons which are not attributable to the contactor and which 
are beyond his control will, however, be included in the period for which PVA is admissible. 

 

Not with standing anything to the contrary mentioned in any other clause/clauses of the contract, extensions of the contract period 
shall be granted by the Architect only with prior approval of the Director, NIT,Rourkela. Extensions granted by the Architect 
without Director’s prior approval shall not bind the institute of payment of PVA for work done in the concerned period of 
extension. 

 

a) Where the total cost of work done beyond the value of work required to be done in the first 24 months does not exceed Rs. 50 
lakhs the total amount of PVA worked out the basis of provisions of foregoing stipulations will be limited to an upper ceiling of 
10% of such value of work done in excess of value of work required to be done in the first 24 months, minus the cost of cement 
and steel and any other materials and services issued/arranged by the institute at fixed price i.e. P – (C + S) (terms being as per 
definitions given under formulae A and B above). 

 

b) Where the total value of work done beyond then value of work required to be done in the first 24 months exceeds Rs. 50 lakhs 
the PVA on the first Rs. 50 lakhs will be calculated as provided for in the foregoing para and for the balance value of work done 
for which PVA will not have the upper ceiling of 10% but it ill be worked out at a lower rate i.e., at 90% of the amount worked 
out as per the formula A and B referred to earlier.  

 

In working out the amount of PVA as per all the foregoing stipulations, value of such extra items or such portions of extra items 
the rates of which are derived from the prevailing market rates of materials and labour will not be included in the value of work 
done. Value of only such extra items or from tendered rates will be included in the value of work on which PVA is calculated. 

 

For claiming the payment for PVA the contractor shall keep such books of accounts and other documents, vouchers, receipts 
etc., as may be required by the institute/Architect, for verification of the increased claims for reductions, to be made as the case 
may be and he shall also allow inspection of books, documents by the Site Engineer/Construction Manager and/or other duly 
authorized representative of the institute/Architects and furnish such information as may be require or called for to enable 
verification of the claim within a week of such request. 

 

The contractor is required to submit to the institute, through the Architect, his claims for PVA separately for each running bill for 
the individual bill period for the works paid to him by the institute. He will also be required to submit detailed calculations in 
support of the claims. 

 

No claim will be entertained from the contractor for interest or any other grounds for non-payment or for any delay in payment 
of PVA due to late publication or non-availability of the necessary price indices or due to delay in preparation of the running of 
final bills. 

The increase/or decrease in statutory measures such as taxes, levies etc. will be considered while working out the adjustments, in 
accordance with Formula (B). 
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In all cases of disputes under this clause the decision of the Competent Authority who shall give a reasonable hearing to the 
contractor in person (not through Agents/Advocates) shall be final and binding. 

 

Revision of Wages in a Statutory Act like the Minimum Wages Act 

 

If the minimum wage of a category of labour employed in the works has been increased by more than 10% due to statutory 
enactment and the contractor has to actually increase the wage accordingly, the actual increase may be reimbursed to the contractor 
after subtracting from it the portion already paid/payable as per General PVA adjustment formula due to cost index variation for the 
labour component. In other words, if the actual increase is “E”, the amount payable will be  

 

 E     1  –C1 – C0 

                      C0 

 

for the period under consideration (refer the General PVA formula for abbreviation) and the increase will pertain to all labours thus 
affected and employed on the Muster duly checked by the institute. 

 

 Idle Labour 

 

46 Whatever the reasons may be no claim for idle labour additional establishment cost of hire and labour charges of tools and 
 plants would be entertained under any circumstances.  

 

 Office accommodation for Site Engineer/Construction Manager 

 

47 The contractor shall provide, erect, and maintain at his cost a separate simple watertight office accommodation for the Site 
engineer/Construction Manager to facilitateday to day functioning of site supervision and construction  management of the 
project. This accommodation shall be well lighted and ventilated and provided with windows, door with lock, also having toilet, 
pantry drinking water cooler etc. The site engineer’s office shall be minimum of 300 Sq.Ft. and the contractor shall provide 
desk, chairs, drawers, for keeping drawing setup board having proper lock and a tack board for displaying drawings. In addition 
to above contractor shall provide a conference hall of minimum 250 sq.ft area equipped with centre table and number of 
required chairs to hold meetings at site. Contractor shall also install and maintain at his own expenses telephone and fax 
machine at the site for his own use and for the use of Architect besides providing Architect’s office (for their site engineer) well 
equipped with a P4 onwards computer loaded with Auto Cad, MS Office, Prima ware and other software’s and A3 size 
coloured printer for efficient co-ordination at site. 
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APPENDIX HEREIN BEFORE REFERRED TO 

 

 

Clause    

1 Defect Liability Period  Twelve months. 

2 Period of Final Measurement  Three months. 

3 Date of Commencement  14th days from the date of issue of works order, or the date site is 

handed over whichever is later. 

4 Completion period  24 months for the entire construction.  

      5 Liquidated damages   Shall be 0.5% of contact amount per week of delay subject to 

maximum of 5.0 % of the contract amount. 

6 Incentive  Shall be 0.5% of contract amount per week of early completion 

subject to maximum of 5.0% of the contract amount. 

7 Value of works for Interim 

Certificates 

 Rs.50,00,000.00 minimum (Rs. Fifty Lacs) excluding secured 

advance against materials. 

8 Retention Percentage per bill  8% 

     9 Total retention money   10% 

10 Installment after virtual completion  50% of total retention money, Earnest money, & security deposit. 

11 Period for honouring certificate of 

payment, 

 Interim certificate upto 75% of amount certified by the Architect 

within 15 days and balance 25% amount within 30 days from the 

date of certificate issued by the Architect. 

Final Certificate – Three months. 

 

 

 

 

……………………….       ………………………… 

 

         Employer          Contractor 
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     SAFETY CODE 

 

1. Scaffolds 
 

Suitable scaffolds shall be provided for workmen for all works that cannot safely be done form the ground, or from solid 
construction except in the case of short duration work which can be done safely from ladders. When a ladder is used, it shall be of 
rigid construction made either of good quality wood or steel. The steps shall have a minimum width of 450 mm and a maximum rise 
of 300 mm. Suitable hand holds of good quality wood or steel shall be provided and the ladder shall be given an inclination not 
steeper than ¼ to (¼ horizontal and 1 vertical). 

 

Scaffolding or staging more than 4 m. above the ground floor, swung or suspended from an overhead support or erected with with 
stationary support shall have a guard rail property bolted, braced or otherwise secured, at least 1 m. above the floor or platform of 
such scaffolding or staging and extending along the entire length of the outside and ends therof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 

Working platforms, gangways and stairways shall be so constructed that they do not sag unduly or unequally and if the height of the 
platform, gangway or stairway is more than 4 m. above ground level or floor level, they shall be closely boarded and shall have 
adequate width and be suitably fenced as described in (ii) above. 

 

Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent the fall of persons 
or materials by providing suitable fencing or railing whose minimum height shall be 1 m. 

 

Wherever there are open excavations in ground, they shall be fenced off by suitable railing and danger signals installed at night so as 
to prevent persons slipping into the excavations. 

 

Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable single ladder shall be 
over 9 m. in length while the width between side rails in rung ladder shall in no case, be less than 290 mm. for ladder up to and 
including 3 m. in length. for longer ladders this width shall be increased at least 20 mm. for each additional meter of length. 

 

A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained prior to 
construction. 

(A - FIRST AID BOX -First Aid Box has to be provided by the contractor at site.) 

 

2. Other Safety Measure 
 

All personnel of the contractor working within the plant site shall be provided with safety helmets. All welders shall wear welding 
goggles while doing welding work and all metal workers shall be provided with safety gloves. Persons employed on metal cutting and 
grinding shall wear safety glasses. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites of work shall be so 
stacked or placed as to cause danger or inconvenience to any person or the public. 

 
3. Excavation & Trenching  
 
All trenches, 1.25 m. or more in depth shall at all times be supplied with at least one ladder for each 30 m. in length or fraction 
thereof. The ladder shall be extended from bottoms of the trench to at least 1 m. above the surface of the ground. Sides of trenches 
which are 1.5 m. or more in depth shall be stepped back to give suitable slops or securely held by timer bracing so as to avoid the 
danger of sides of collapsing. The excavated materials shall not be placed within 1.5 m. of the edges of the trench or half of the depth 
of the trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting 
shall be done. 

The contractor shall take all measure on the site of the work to protect the public from accidents and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be brought by any persons for injury sustained owing 
to neglect of the above precautions and to pay any such persons or which may with the consent of the contractor, be paid to 
compromise any claim by any such person. 
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4. Demolition 
 

Before any demolition work is commenced and also during the process of the work: 

 

All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

 

No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the operator shall remain 
electricity charged.  

 

All practical steps shall be taken to prevent danger to persons employed from the risk of fire or explosion or flooding. No floor, roof 
or other part of the building shall be so overloaded with debris or materials as to render it unsafe. 

 

5. Personal Safety Equipments 
 

All necessary personal safety equipment as considered adequate by the Engineer should be kept available for the use of the person 
employed on the site and maintained in a condition suitable for immediate use, the contractor should take adequate steps to ensure 
proper use of equipment by those concerned. 

 

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective footwear and protective 
goggles. 

 

Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious to the eyes shall be 
provided with protective goggles. 

 

Those engaged in welding works shall be provided with welder’s protective eyesight lids. 

 

Stone breakers  shall be provided with protective goggles and protective clothing and seated at sufficiently safe intervals. 

 

When workers are employed in sewers and manholes, which are in use, the contractor shall ensure that the manhole covers are 
opened and are ventilated at least for an hour before the workers are allowed to get into manholes and the manholes so opened shall 
be cordoned off with suitable railing and provided with warning signals or boards to prevent accident to the public. 

 

The contractor shall not employ men below the age of 18 years and women on the work of painting with products containing lead or 
any toxic material in any form. Wherever men above the age 18 are employed on the work of such painting the following precautions 
should be taken: 

 

No paint containing lead or lead products shall be used except in the form of  paste or ready made paint. Paints like vinyl and epoxies 
having toxic fumes should be applied after following all precautions laid down by manufactures. 

 

Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a surface having lead 
paint dry rubbed and scrapped. 

 

Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be provided to enable the working painters 
to wash during the cessation of work. 

 

When the work done near any public place where there is risk of drawings all necessary equipments should be provided and kept 
ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision should be made for 
prompt first aid treatment of all injuries likely to be sustained during the course of the work. 
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Electrical Safety : 

 

All switches/equipments to be properly connected & earthed and to be checked by electrical supervisor and certified for safe use. A 
record to be kept all such equipments to be use  e.g. welding machine, hoist etc. 

 

6. Hoisting Machines 
 

Use of hoisting machines and tackle including their attachments anchorage and supports shall confirm to the following standards or 
conditions: 

 

These shall be of good mechanical constructions sound material and adequate strength and free from patent defect and shall be kept 
in good repair and in good working order. 

 

Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and adequate strength and 
free from patent defects. 

 

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years shall be incharge 
of any hoisting including any scaffolding winch or give signals to operator. 

 

In case of every hoisting machine and of every chain ring hook, shackle shovel and pulley block used in hoisting or as means of 
suspension the safe working load shall be ascertained by adequate means. Every hoisting machine and all gear referred to above sgakk 
be plainly marked with the safe working load. In case of a hoisting machine having a variable safe working load, each safe working 
load and the conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

 

In case of departmental machines, the safe working load shall be notified by the Engineer. As regards contractor’s machines, the 
contactor shall notify the safe working load of the machine to the Engineer to the Engineer Whenever he brings any machinery to 
site of work and get verified by the Engineer concerned. 

 

Motors, gearing, transmission, electrical wiring and other dangerous parts of hoisting appliances should be provided with efficient 
safeguards. Hoisting appliances should be provided with such means as will reduce to the minimum of the risk of any part of a 
suspended load becoming accidentally displace. When workers are employed on electrical installations which are already energized, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary, should be provided. The workers should not 
wear any rings, watches and carry keys or other materials which are good conductors of electricity. 

 

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe condition and no scaffold, 
ladder or equipment shall be altered or removed while it is in use. 

 

Adequate washing facilities should be provided at or near places of work. 

 

These safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent place at work 
spot. The person responsible for compliance of the safety code shall be named therein by the contractor. 

 

To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements made by the contractor 
shall be open to inspection by the Labour Officer, Engineer of the institute or their representatives. 

 

Display of danger board sign near switch is to be ensured by the contractor. 

 

The contractor shall be responsible for all damages, losses etc due to fire or otherwise if i.e. is due to his negligence  on proper 
operation and maintenance of his part of installations. 
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ADDITIONAL CONDITIONS 

 

The scope of work covers execution and completion of the foundations and super structure of the proposed Construction of 
Buildings National Institute of Technology at Rourkela -769008(Orissa) in accordance with drawings and specifications prepared by 
and under direction and to the satisfaction of the Employer/Director, National Institute of Technology at Rourkela -769008(Orissa) 
and the Architect. 

 

Contract :The form of contact shall be according to the printed form “Conditions of contract”. The following clauses shall be 
considered as and extension and not in limitation of the obligation of the contractor. 

 

Drawing :Two copies of all drawings, the schedule of quantities and specification shall be furnished by the Architect to the 
contractor for his own use until the completion of the contract, and shall be accessible at all reasonable time to the Architects or their 
representatives.  

 

All important drawings are to be mounted on boards and placed in racks and indexed. 

 

Dimensions :Figured dimensions are in all cases to be accepted in preference to scale sizes. Large-scale details take precedence over 
small-scale drawings. In case of discrepancy the contractor is to ask for clarification before proceeding with the work. 

 

1. Contractor to inspect Site :The contractor shall visit and examine the construction site and satisfy himself as to the nature of 
the existing roads or other means of communications, the character of the soil and the excavation , the extent of magnitude of 
the work and facilities for obtaining material and shall obtain generally his own information on all matters affecting the execution 
of the work. No extra change made in consequence of any misunderstanding or incorrect information on any of these points or 
on grounds of insufficient description will be allowed. All expenses incurred by the contractor in connection with obtaining 
information for submitting this including his visits to the site or efforts in compiling the tender shall be borne by the Tenderer 
and no claim for reimbursement thereof shall be entertained. 

 

2. Access to Site :The contractor is to include in his rates for forming access to the Site with all temporary roads gangways 
required for the works. 

 

3. Setting out :The contractor shall set out the building in accordance with the plans. All grid/centre lines shall be pegged out to 
satisfaction of the Architects. The contractor shall be responsible for the correctness of the lining out and any inaccuracies are to 
be rectified at his own expenses. He will be responsible for taking ground levels of the Site before setting out and recording 
them without any extra charge. 

 

The contractor shall construct and maintain proper benches at the intersection of all main walls, columns, etc., in order that the 
lines and levels may be accurately checked at all times. 

 

4. Treasure Trove :Should any treasure, fossils, minerals, or works of art of antiquarial interest be found during excavation or 
while carrying out the works, the contractor shall give immediate notice to the Architects of any such discovery and shall make 
over such finds to the Employer. 

 

5. Access for Inspection : The contractor is to provide at all items during the progress of the works and the maintenance period 
proper means of access, with ladders, gangways, etc., and the necessary attendance to move and adopt as directed for the 
inspection of measurement of the work by the Architects or their representatives. 

 

6. Attendance upon all Traders : The general contractor shall be required to attend on all the Tradesman or Sub-contractor/ 
contractors appointed by the Employer for Water-Supply & Sanitary, Electrical installation, Air-conditioning, Security 
Equipment, Hardware, Telephone and other special contactors. The rates quoted shall be inclusive of attendance and also allow 
the contractors and retain until such times the relevant Sub-contract works are completed. 

 

7. Gate-Keeper and Watchmen :The contractor from the times of being placed in possession of the Site must make 
arrangements for watching lighting and protecting the work, all materials, workmen and the public by day and night on all days 
including Sundays and holidays at his own cost. 
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8. Sheds for materials : The contractor shall provide for all necessary sheds of adequate dimensions for shortage and protection 
of materials like cement, lime, timber, and such other materials including tools and equipments which are likely to deteriorate by 
the action of sun, wind, rain or other natural causes due to exposure in the open.. 

 

All such sheds shall be cleared away and the whole area left in good order on completion of the contract to the satisfaction of 
the Architects. 

 

All materials which are stored on the site such as bricks, aggregate, etc. shall be stacked in such a manner as to facilitate rapid and 
easy checking of quantum of such materials.  

 

9. Cost of transporting :The contractor shall allow in his cost for all transporting, unloading stacking and storing or supplies of 
goods and materials for this work on the site and in the places approved form time by the Architects. The contractor shall allow 
in his price for transport of all materials controlled or otherwise to the site. 

 

10. W.C and Sanitary accommodation and office Assessors and accommodation: The Contractor shall provide at his own cost 
and expense adequate closet and sanitary accommodation complying in every respect to the rules and regulations in force of the 
local authorities and other public bodies, for his workmen of nominated sub-contractors and other contractors working in the 
building, the assistant engineer and other employer’s agent connected with this building project and maintain the same in good 
working order. 

 

The Contractor shall also provide at his own expense adequate office and shall maintain the same in a satisfactory condition and 
shall provide light, fan and attendant, etc… for the same and shall remove them after completion of works. He shall arrange to 
supply at his own expense, office furniture with drawing assessors for the official use of the assistance engineer and at all times 
maintain in good working order a dumpy level and a Theodolite at Site, to enable the Assistant Engineer to check the lines and 
levels of work. 

 

11. Materials, Workmanship &Samples :Materials shall be of approved quality and the  best of their kind available and shall 
generally conform to I.S. Specifications, The Contractor shall order all the materials required for the execution of work as early 
as necessary and ensure that such materials are on site well ahead of requirement for use in the work. The work-involved calls 
for high standard of workmanship combined with speed and to the entire satisfaction of the Architects. 

 

12. Rates for Non-Tender Items :Rates of items not included in Schedule of Quantities shall be settled by the Architects as 
mentioned in the variation clause of the Contract Conditions. 

 

13. Rate to include: The rates quoted shall be for all heights and depths and for finished work. To ascertain from contractors for 
other trades. 

 

The contractor shall ascertain from other contractors as directed by the Architects all particulars relating to their work with 
regard to the order of its execution and the position in which cases, holes and similar items will be required, before the work is 
taken in hand as no claims for extras will be allowed for cutting away work already executed in consequence of any neglect by 
the contractors to ascertain these particulars beforehand. 

 

Before ordering materials, the contractors shall get the samples approved from the Architects well in time. 

 

14. Testing of work and material: The contractors will have to carryout testing of the material at regular interval to proof quality, 
soundness and efficiency of the material. Expenditure required to works testing and transportations shall be borne to be 
contractor. All Electrical materials are to be purchased from the approved list of manufacturers or from the authorized 
stockist/agent of the manufacturer and a proof of such purchases made are to be submitted and a record to be kept for 
authenticity and quality assurance.  

 

All the test should be as under: 

 

 

 

44 



LIST OF MANDATORY TESTS 
 

MATERIALS TEST TEST 
PROCEDURE 

MINIMUM 
QUANTITY 

FREQUENCY 

1 2 3 4 5 

Lime Chemical and 
Physical Properties 
of lime 

IS-6932 15 Mt. 10 mt or part thereof 

     

Sand a) Silt Content Field 40 Cu.M. 40 Cu.M.or part thereof 50 Cu.M.  

 b) Bulking Field 40 Cu.M. 40 Cu.M.or part thereof 50 Cu.M.  

 c) Particle size 
distribution 

Field 80 Cu.M. Every Cu.M. required in R.C.C. Work 

     

Stone Aggregate Particle size 
distribution 

 135 Cu.M. Every 135 Cu.M. or part thereof for 
R.C.C. work. For rest of work as 
desired. 

     

Cement Setting time 
strength soundness 

IS-269 and other 
applicable I.S. 

 Every batch of Consignment and as 
directed wherever there is a change of 
source. 

     

Cement Concrete or 
R.C.C. 

1. Slump   Once a day or as desired. 

     

 2. Cube strength  20 Cu.M.in slab 
beams & 
connected columns 
5 Cu.m. in column. 

Every 20 Cu.M. of a days concrete. 

     

Bricks 1. Water absorption 
& Efflorescence 

 Designation-35 One test for each source of manfacture. 

 2. Compressive 
strength 

 Designation-35 1,00,000 or part thereof. Two test for 
1st lot of 1,00,000& One test later for 
every 2,00,000 & part thereof. 

     

Timber Moisture  1 Cu.M. Every three Cu.M. & part thereof. 

     

Aluminum doors or 
Windows fitting 

Thickness of anodic 
coating 

IS-5523 Rs.5000.00 Rs. 10000 or part thereof. 

     

Mortice Locks Testing of springs  50 os. 100 or part thereof. 

     

Steel a) Tensile strength  IS-1529 Every 
Consignment 

Every 20 Tonne or part thereof. 

 b) Bend strength  -----do------ -----do------ 

     

Marble/Mosaic/ 
Terrazo Tiles 

1) Transverse 
strength 

IS-1237 10000 tiles 10000 tiles or part thereof 

 2) Water absorption -----do------ -----do------ -----do------ 

 3) Abrasion test -----do------ -----do------ -----do------ 

     

White glazed tiles 1) Water absorption IS_777 10000 tiles 10000 tiles or part thereof 

 2) Cracking   -----do------ -----do------ 

 3) Impact  -----do------ -----do------ 

     

Flush door 1) End Immersion  IS-2202 Destructive tests nos No. of shutters 

 2) Knife   No. of shutters 

 3) Adhesion  22-65 1 

   66-100 2 

   101-180 2 

   181-300 3 

   301-500 4 

   501-above 5 

 

 Cost of testing and transport will be borne by contractors. 

 Any other materials will be tested by contractors at his own cost as per the instruction of contractors at his own cost as 
per the instruction of Consultants and institute from time to time. 

 Frequency stated above is minimum and the Contractor may have to test materials with any frequency or as instructed 
by Employer/Architects without any cost. 
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If after any such test the work or portion of works is found in the opinion of the Architect to be defective or unsound, the contractor 
shall pull down and re-do the same at his own cost. Defective materials shall immediately be removed from the site. 

 

15. Mechanical Plant : Besides the provisions made in clause no.4 of the conditions of contract, the contractor will be required to 
provide and maintain in working order the following power-driven equipments during the constructions work :- 

 

1. A batch mix plant for Design mix concrete as per specifications shall be provided by the contractor. 
2. Devices to lift up materials to the highest level of the building of the capacity in R.C.C. beams, columns and 

partition wall and surface type vibrators shall be maintained on the site of work. 
3. Pumps for bailing out water. 
4. Any other machinery ordered by the Architects. 

 

16. Foremen and Tradesmen :All tradesmen shall be experienced men properly equipped with suitable tools for carrying out the 
work of carpentry and joinery and other specialist trades in a first class manner and where the Architects deemed necessary , the 
contractor shall provide any such tools, special or ordinary which are considered necessary for carrying out the work in a proper 
manner. 

 

All such tradesmen shall work under an experienced and properly trained foremen, who shall be capable of reading and 
understanding all drawings, pertaining to this work. Electrical tradesmen should possess electrical license and a supervisor 
nominated should possess supervisory license. The contractor shall also comply with other conditions set out in Clause 9 of the 
conditions of the contract. 

 

17. Work Program/Weekly progress report :The contractor shall prepare and submit to Architects for approval, a bar chart 
showing the program of construction of various items in detail, fitted within the period stipulated for completion, within 15 days 
of the communication of the acceptance of the tender. The contractor shall also furnish necessary particulars to the assistance 
engineer for compiling weekly progress reports in the form furnished by the Architects. 

 

18. Clearing of Site: The contractor shall after completion of the work clear the site of all the debris and left over materials at his 
own expense to the entire satisfaction of the Architects and Municipal or other public authorities. 

 

19. The Contractor shall at his own expense supply to the Architects with triplicates copies of large photographs not less than 25 
cm. x 20 cm. (10” x 8”) of the works taken from two approved portions of each buildings, at intervals of not more than one 
month during the progress of the work, or at every important stage of construction. 
 

Preparation of building for occupation and use on completion: 

 

20. The whole of the work shall be thoroughly inspected by the contractor and all deficiencies and defects put right. On completion 
of such inspection, the contractor shall inform the Architects in writing, that he has finished the work and it is ready for the 
Architects inspection. 

 

On completion, the contractor shall clean all windows and doors and all glass panes, including cleaning of all floors, staircases 
and every part of the buildings including oiling of all hardware. He should also get fans etc. cleaned and ensure all light/fan and 
socket outlet are in working condition. He will leave the entire building neat and clean and ready for immediate occupation and 
to the satisfaction of the Architects. 

 

21. Contractor to provide etc :The contractor shall provide a notice board on proper supports 2 m. x 1.5m (6’ x 4’-6”) in a position 
approved by the Architects. He shall allow for painting and lettering stating name of work, name of Architects, Structural 
consultants, general contractor and Sub-contractor. All letters except that of the name of the work shall be in letters not 
exceeding 5 cm. in height and all to the approval of the Architects. 

 

22. Vouchers :The contractor shall furnish the Architects with vouchers on request , to prove that the materials are as specified and 
to indicate the rates at which the materials are purchased in orders to work out the rate analysis of the non-tender and tendered 
items which he may be called upon to carry thereafter.All Electrical materials are to be purchased from the approved list of 
manufacturers or from the authorized stockist/agent of the manufacturer and a proof of such purchases made are to be 
submitted and a record to be kept for authenticity and quality assurance.  
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23. Protection : The contractor shall properly cover up and protect all work through the duration of work until completion, 
particularly masonry, risers, moldings, steps, terrace or special floor finishes, staircases and balustrades, doors and glass, paint 
work and all finishing. 
 

Materials Specification other than indicated in the standard specification Book. 

 

M.D.F. Blocks & Boards: 

 

M.D.F. Blocks & Boards should be of good quality and as specification under the items. 

 

M.D.F. Boards should have I.S.I. Mark. 

 

M.D.F. Blocks & Boards are to be stacked and used as directed by the manufacture. 

 

While fixing hinges and fittings etc. screws should be fixed with plastic sleeve as directed by the manufacturer. 

 

All joinery to be made as directed by the manufacturer. 

 

Finishing to be made as directed under the item. 

 

If it is felt necessary contractors will have to take test for the M.D.F. boards and blocks at their own cost and submit the report to the 
Architect’s office in triplicate. 

 

If it is required and advised by the Architect, contractor will have to give one more finishing coat of enamel paint over M.D.F. 
Materials without any extra charge. 

 

Aluminium Extrusion Sections: 

 

All Aluminium sections, fittings used in the work for door, windows should be powder coated aluminum (minimum thickness of 
powder coating 50 microns). 

 

All Aluminium sections to be used in the work should confirm to the specifications given under the items. 

 

All Aluminium works to be carried out in a workman like manner. 

 

Aluminium extrusion sections used for windows shall be of approved manufacturer and shall conform to IS standards. These shall be 
fabricated as per the detail drawings, aluminum fabrication works shall give anodized film of 50 micron powder coated finished. 

 

Contractor shall take care to stack fabricated frames and materials on Site under cover. 

 

They shall be handled with care and stacked on edge on level bears and supports evenly. 

 

Before erection the frames coming in contract with concrete or masonry plaster shall be coated with a coat of Zinc Chromate. 

 

The rates quoted for these items shall include supplying and fixing all fittings and fixtures required for proper and safe operation. 
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Granite :Granite stone slabs are to be used should be of approved any colour and shade and of required thickness. Should be 
properly cut with electric machine and all exposed edges to be polished. 

 

It should be of required lengths widths. No un-necessary joints to be provided. Wherever it is required it should of full length and 
width as shown on drawing or as directed. 

 

Granite stone joints in the sink are to the sealed with approved chemical either epoxy base or resin base adhesive. All exposed edges 
of Granite stone slabs are to be polished. 

 

G.I. Pipes Concealed : All G.I. Pipes canceled should be covered with impregnated bit mastic Hessian cloth properly overlapped 
and fixed in position with nails, hooks or clamps etc. 

 

All concealed pipe work to be tested before they are covered with finishing material, if any leakages are observed then it is 
contractors responsibility to remove leakages and make good the surface at their own cost. Contractor will have to obtain certificate 
from the Site Engineer for checking the concealed pipes and testing the same. 

 

Cast Iron Anti-symphonies Pipes:Cast Iron Anti-symphonies Pipes shall cost without ISI Mark of approved make. Rate quoted 
for this item shall include charges for making holes and making good the same. 

 

Cast Iron Soil Water, Waste Water Pipes, Nahani Traps : All joints to be provided lead caulked joints as per the specification 
given in the Standard specification book. 

 

Waterproofing Treatment :The Contractor shall carry out waterproofing treatment of terraces, toilets and water retaining structures 
reputed firms having specialization in the line and approved by the Architect/Employer. The contractor shall also furnish full details 
of such treatment to the Architect and provide all information regarding effectiveness of the treatment when called upon to do so. 
All such treatment shall have to be guaranteed in the form of proforma given in tender for a period of Ten Years. Any 
defects/leakages noticed during the guarantee period shall have to be rectified free of cost by the contractor including reinstating the 
surface to its original condition and finish. 
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INTERNAL ELECTRICAL WORKS 
 

TECHNICAL SPECIFICATIONS  
 
1. WIRING 
 

1. GENERAL 
 

Technical Specifications in this section cover the Internal Wiring Installations comprising of:  

 

 Wiring for lights and convenience socket outlets etc. in concealed/surface  

conduit/raceways. 

 Wiring for telephone outlets. 

 Sub main wiring. 

 Conduiting for Low Voltage System 

 

2. STANDARDS AND CODES  
 

Latest upto date Indian Standard (IS) and Code of Practice will apply to the equipment and the 

work covered by the scope of this contract. In addition the relevant clauses of the Indian Electricity 

Act 1910 and Indian Electricity Rules 1956 as amended upto date shall also apply. Wherever 

appropriate Indian Standards are not available, relevant British and / or IEC Standard shall be 

applicable.  

 

3. CONDUITS  
 

3.1 STEEL CONDUITS  

 

These shall be of mild steel 16 gauge upto 32mm and 14 gauge for sizes above 32mm, electric 

resistance welded (ERW), electric threaded type having perfectly circular tubing. Conduits shall 

be precession welded ERW and shall be fabricated from tested steel strips of thickness as per IS 

by high frequency induction weld process. Weld shall be smooth and of consistent of high 

quality to ensure crack proof bending. The conduits shall be black enamel painted inside and 

outside in its manufactured form. Wherever so specified, the conduit shall be galvanized. All 

conduits used in this work shall be ISI embossed. 

 

3.2 MS CONDUITS 

 

The electrical wiring shall be done in recessed MS Conduits, unless mentioned otherwise. 

 

No conduit less than 25mm in diameter shall be used, unless otherwise specifically ask by 

Engineer-In-Charge. 

 

3.3 PVC CONDUITS (IF REQUIRED) 

 

Wiring shall be carried out in recessed /surface PVC conduits. The PVC conduits conform to 

latest and shall be ISI embossed. The conduits shall be heavy gauge (minimum 2 mm wall 

thickness) and the interiors of the conduits shall be free from all obstructions. All joints in 

conduits shall be sealed / cemented with approved solvent cement. Damage conduits/fittings 

shall not be used. Cut ends of conduits shall not have sharp edges.  
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3.4 BENDS 



 

As far as possible, the conduit system shall be so laid out that it shall obviate use of tees, elbows 

and sharp bends. No length of conduit shall have more than the equivalent of two quarter bends 

from inlet to outlet. 

 

3.5 CONDUIT ACCESSORIES 
 

3.5.1 STANDARD ACCESSORIES  

The conduit wiring system shall be complete in all respects, including their accessories. 

Bends, couplers etc. shall be solid type in recessed type of works and may be solid or 

inspection type as required, in surface type of works. The accessories shall conform in 

all respects to the relevant IS. Samples shall be got approved by Engineer-In-Charge 

before use. 

3.5.2 FABRICATED ACCESSORIES 
 

Wherever required, outlet/junction boxes of required sizes shall be fabricated from 1.6 

mm thick MS sheets excepting ceiling fan outlet boxes which shall be fabricated from 

minimum 3 mm thick sheets. The outlet boxes shall be of approved quality, finish and 

manufacture. Suitable means of fixing connectors etc., if required, shall be provided in 

the boxes. The boxes shall be protected from rust by zinc phosphate primer process. 

Boxes shall be finished with minimum 2 coats of enamel paint of approved colour. A 

screwed brass stud shall be provided in all boxes as earthing terminal.  

 

4. WIRES 
 

Wiring shall be carried out with FRLS insulated 660/1100 volt grade unsheathed single core wires 

with electrolytic annealed stranded copper (unless otherwise stated) conductors conforming to latest 

IS Code. All wire rolls shall be ISI marked. All wires shall bear manufacturer's label and shall be 

brought to site in new and original packages. Manufacturer's certificate, certifying that wires 

brought to site are of their manufacture shall be furnished as required. 

 

5. COAXIAL CABLES 
 

The coaxial cables shall be of video band type with operation up to 300 MHz capability. Aging 

resistance shall comply with latest code i.e. maximum 5% increase in attenuation at 200 MHz 

measured by artificial aging (14 days at 80o C) cables shall meet all exceed following specifications  
 
Center core Dia 0.8 mm 

Diaelectric Dia 4.8 mm 

Dielectric PE 

Outer Conductor Dia 5.4 mm 

Outer Dia 7.0 mm 

Bending radius more than 30 mm 

Impedance 75 ohms 

DC Resistance 50 ohms/KM 

Screening factor more than 50 

Attenuation 

50 MHz 6.5 

100 MHz 9 

200 MHz 13 

300 MHz 16 

 

 

2 

6. LAYING OF CONDUITS  



 

 Conduits shall be laid either recessed in walls and ceilings or on surface on walls and  

ceilings or partly recessed and partly on surface, as required. 
 

 Same rate shall apply for recessed and surface Conduiting in this contract. 
 

 Stranded copper conductor insulated wire of size as per schedule of quantities shall be  

provided in entire Conduiting for loop earthing. 
 

 GI wire of suitable size to serve as a fish wire shall be left in all conduit runs to facilitate  

drawing of wires after completion of Conduiting. 

 

6.1 RECESSED CONDUITING 

 

Conduits recessed in concrete members shall be laid before casting, in the upper portion of slabs 

or otherwise as may be instructed, so as to embed the entire run of conduits and ceiling outlet 

boxes with a cover of minimum 12 mm concrete. Conduits shall be adequately tied to the 

reinforcement to prevent displacement during casting at intervals of maximum 1 meter. No 

reinforcement bars shall be cut to fix the conduits. Suitable flexible joints shall be provided at 

all locations where conduits cross expansion joints in the building.  
 

Conduits recessed in brick work shall be laid in chases to be cut by electrical Contractor in brick 

work before plastering. The chases shall be cut by a chase cutting electric machine. The chases 

shall be of sufficient width to accommodate the required number of conduits and of sufficient 

depth to permit full thickness of plaster over conduits. The conduits shall be secured in the 

chase by means of heavy duty pressed steel clamps screwed to MS flat strip saddles at intervals 

of maximum 1 meter. The chases shall then be filled with cement and coarse sand mortar (1:3) 

and properly cured by watering.  
 
Entire recessed conduit work in concrete members and in brick work shall be carried out in 

close coordination with progress of civil works. Conduits in concrete members shall be laid 

before casting and conduits in brick work shall be laid before plastering. Should it become 

necessary to embed conduits in already cast concrete members, suitable chase shall be cut in 

concrete for the purpose. For minimizing this cutting, conduits of lesser diameter than 25 mm 

and outlet boxes of lesser depth than 50 mm could be used by the Contractor for such 

extensions only after obtaining specific approval from Engineer-In-Charge. For embedding 

conduits in finished and plastered brick work, the chase would have to be made in the finished 

brick work. After fixing conduit in chases, chases shall be made good in most workmanlike 

manner to match with the original finish.  

Cutting chases in finished concrete or finished plastered brick work for recessing conduits and 

outlet boxes etc shall be done by the Contractors without any extra cost.  

 

6.2 SURFACE CONDUITING 

 

Wherever so desired, conduit shall be laid in surface over finished concrete and/or plastered 

brickwork. Suitable spacer saddles of approved make and finish shall be fixed to the finished 

structural surface along the conduit route at intervals not exceeding 600 mm. Holes in concrete 

or brick work for fixing the saddles shall be made neatly by electric drills using masonry drill 

bits. Conduits shall be fixed on the saddles by means of good quality heavy duty MS clamps 

screwed to the saddles by counter sunk screws. Neat appearance and good workmanship of 

surface Conduiting work is of particular importance. The entire conduit work shall be in 

absolute line and plumb. 
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6.3 FIXING OF CONDUIT FITTINGS AND ACCESSORIES  
 

For concealed Conduiting work, the fittings and accessories shall be completely embedded in 

walls/ceilings leaving top surface flush with finished wall/ceiling surface in a workman like 

manner.  
 
Loop earthing wire shall be connected to a screwed earth stead inside outlet boxes to make an 

effective contact with the metal body.  
 

6.4 PAINTING AND COLOUR CODING OF CONDUITS 
 

Before laying, conduits shall be painted specially at such places where paint has been damaged 

due to vice or wrench grip or any other reason. 
 
If so specified, surface conduits shall be provided with 20 mm wide and 100 mm long colour 

coding strips as below  
 
Use  Code colour   

Low voltage Grey  

Telephone Black 

Earthing system Green 

Control system lighting Purple 

 

6.5 PROTECTION OF CONDUITS 
 
To safeguard against filling up with mortar/plaster etc. all the outlet and switch boxes shall be 

provided with temporary covers and plugs which shall be replaced by sheet/plate covers as 

required. All screwed and socket joints shall be made fully water tight with white lead paste. 

 

6.6 CLEANING OF CONDUIT RUNS 

 

The entire conduit system including outlets and boxes shall be thoroughly cleaned after 

completion of erection and before drawing in of cables. 

 

6.7 PROTECTION AGAINST DAMPNESS 
 

All outlets in conduit system shall be properly drain and ventilated to minimize chances of 

condensation/sweating.  

 

6.8 EXPANSION JOINTS 
 
When crossing through expansion joints in buildings, the conduit sections across the joint shall 

be through approved quality heavy duty metal flexible conduits of the same size as the rigid 

conduit. The expansion joint crossing shall be done as approved by Engineer-In-Charge.  

 

 

 

6.9 LOOP EARTHING 
 

Loop earthing shall be provided by means of insulated stranded copper conductor wires of sizes 

as per Schedule of Quantity laid alongwith wiring inside conduits for all wiring outlets and sub-

mains. Earthing terminals shall be provided inside all switch boxes, outlet boxes and draw 

boxes etc.  
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7. LAYING AND DRAWING OF WIRES 
 

7.1 BUNCHING OF WIRES 
 

Wires carrying current shall be so bunched in conduits that the outgoing and return wires are 

drawn into the same conduit. Wires originating from two different phases shall not be run in the 

same conduit. 

 

7.2 DRAWING OF WIRES 
 

The drawing of wires shall be done with due regard to the following precautions:- 
 
No wire shall be drawn into any conduit, until all work of any nature, that may cause injury to 

wire is completed. Burrs in cut conduits shall be smoothen before erection of conduits. Care 

shall be taken in pulling the wires so that no damage occurs to the insulation of the wire. 

Approved type bushes shall be provided at conduit terminations. 
 
Before the wires are drawn into the conduits, conduits shall be thoroughly cleaned of moisture, 

dust, dirt or any other obstruction by forcing compressed air through the conduits if necessary. 
 
While drawing insulated wires into the conduits, care shall be taken to avoid scratches and kinks 

which cause breakage of conductors.  
 
There shall be no sharp bends. 
 
The Contractor shall, after wiring is completed, provide a blank metal/sunmica plate on all 

switch / outlet / junction boxes for security and to ensure that wires are not stolen till switches / 

outlets etc. are fixed at no extra cost the contractor shall be responsible to ensure that wires and 

loop earthing conductors are not broken and stolen. In the event of the wire been partly / fully 

stolen, the contractor shall replace the entire wiring alongwith loop earthing at no extra cost. No 

joint of any nature whatsoever shall be permitted in wiring and loop earthing. 

 

7.3 TERMINATION /JOINTING OF WIRES 

 

Sub-circuit wiring shall be carried out in looping system. Joints shall be made only at 

distribution board terminals, switches/buzzers and at ceiling roses/connectors/lamp holders 

terminals for lights/fans/socket outlets. No joints shall be made inside conduits or 

junction/draw/inspection boxes.  

 

Switches controlling lights, fans or socket outlets shall be connected in the phase wire of the 

final sub circuit only. Switches shall never be connected in the neutral wire. 

 

Wiring conductors shall be continuous from outlet to outlet. Joints where unavoidable, due to 

any special reason shall be made by approved connectors. Specific prior permission from 

Engineer-In-Charge in writing shall be obtained before making such joint. 

 

Insulation shall be shaved off for a length of 15 mm at the end of wire like sharpening of a 

pencil and it shall not be removed by cutting it square or wringing. 

 

Strands of wires shall not be cut for connecting terminals. All strands of wires shall be twisted 

round at the end before connection.  

 

Conductors having nominal cross sectional area exceeding 1.5 sq. mm shall always be provided 

with crimping sockets. Tinning of the strands shall be done wherever crimping sockets are not 

available as per instructions of the Engineer-In-Charge 
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All wiring shall be labeled with appropriate plastic ferrules for identification. 

 

At all bolted terminals, brass flat washer of large area and approved steel spring washers shall 

be used.  

 

Brass nuts and bolts shall be used for all connections.  

 

The pressure applied to tighten terminal screws shall be just adequate, neither too much nor too 

less.  

 

Switches controlling lights, fans, socket outlets etc. shall be connected to the phase wire of 

circuits only. 

Only certified valid license holder wiremen shall be employed to do wiring / jointing work.  

 

7.4 LOAD BALANCING 

 

The Contractor shall plan the load balancing of circuits in 3 phase installation and get the same 

approved by the Engineer-In-Charge before commencement of the work. 

 

7.5 COLOUR CODE OF CONDUCTORS 

 

Colour code shall be maintained for the entire wiring installation - red, yellow, blue for three 

phases, black for neutral and green for earth. 

 

8. SWITCHES AND FIXTURES 
 

8.1 SWITCHES 

 

All 6 and 16 amps switches shall be of the modular enclosed type flush mounted  220 Volt AC 

of the best quality and standard or as approved by MEP/Architect/Engineer-In-Charge. The 

switch moving and fixed contacts shall be of silver nickel and silver graphite alloy and contact 

tips coated with silver. The housing of switches shall be made from high impact resistant, flame 

retarding and ultra violet stabilized engineering plastic material.  

 

8.2 FLUSH PLATES 

 

Switches, receptacles and telephone system outlets in wall shall be provided with molded cover 

plates of shape, size and colour approved by the Engineer-In-Charge made from high impact 

resistant, flame retarding and ultra violet stabilized engineering plastic material, and secured to 

the box with counter sunk round head chromium plated brass screws. Where two or more 

switches are installed together, they shall be provided with one common switch cover plate as 

described above with notches to accommodate all switches either in one, two or three rows.  

 

One and two gang switch cover plate, telephone outlet cover plate, 6 and 16 amps 

switched/unswitched plates shall have the same shape and size. Three and four gang switch 

cover plates shall have the same shape and size. Six and eight gang switch cover plates shall 

have the same shape and size. Nine and twelve switch cover plates shall have the same shape 

and size. Wherever five switches, seven switches, ten switches and eleven switches are to be 

fixed the next higher size of gang switch cover plate to be used and extra openings shall be 

provided with blank-off. 
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8.3 EXTERNALLY OPERATED SWITCHES 

 

Externally operated switches, shall be of general purpose type, 250 volts of the proper size and 

rating and shall be provided in weather proof enclosures, complete with weather proof gasketed 

covers. The MCB’s for all externally operated switches shall be separate and of proper rating. 

 

8.4 WALL SOCKET OUTLETS 

 

All 6/16 Amps wall socket outlets unless otherwise mentioned on the drawings shall be 

switched, five/six round pin and fitted with automatic linear safety shutters to ensure safety 

from prying fingers. Un-switched 6/16 amp wall socket outlets where called for in the drawings 

shall be of five/six round pin type. The socket outlets shall be made from high impact resistant, 

flame retarding and ultra violet stabilized engineering plastic material.  

 

The switch and sockets shall be located in the same plate. The plates for 6 amp switched/un-

switched plugs and telephone outlets shall be of the same size and shape.  

 

All the switched and un-switched outlets shall be of the best standard.  

An earth wire shall be provided along the cables feeding socket outlets for electrical appliances. 

The earth wire shall be connected to the earthing terminal screw inside the box. The earth 

terminal of the socket shall be connected to the earth terminal provided inside the box. 

 

8.5 LIGHTING FIXTURES  

 

The light fixtures and fittings shall be assembled and installed complete and ready for service, 

in accordance with details, drawings, manufacturer's instructions and to the satisfaction of the 

Engineer-In-Charge.  

 

Wires brought out from junction boxes shall be encased in GI flexible pipes for connecting to 

fixtures concealed in suspended ceiling. The flexible pipes shall be provided with a check nut at 

the fixture end.  

 

Pendant fixtures specified with overall lengths are subject to change and shall be checked with 

conditions of the job and installed as directed.  

 

All suspended fixtures shall be mounted rigid and fixed in position in accordance with 

drawings, instructions and to the approval of the Engineer-In-Charge.  

 

Fixtures shall be suspended true to alignment, plumb, level and capable of resisting all lateral 

and vertical forces and shall be fixed as required. 

 

All suspended light fixtures etc. shall be provided with concealed suspension arrangement in the 

concrete slab/roof members. It is the duty of the Contractor to make these provisions at the 

appropriate stage of construction.  
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All switch and outlet boxes shall be bonded to earth with insulated stranded copper wire as 

specified.  

 

Wires shall be connected to all fixtures through connector blocks.  

 

Flexible pipes, wherever used, shall be of make and quality approved by the Engineer-In-

Charge. 

 

9. MEASUREMENT AND PAYMENT OF WIRING 
 

Wiring for lights, fans, convenience socket outlets and telephone outlets etc. shall be measured and 

paid for on POINT BASIS as itemized schedule of quantities and as elaborated as below unless 

otherwise stated. 

 

9.1 PRIMARY AND SECONDARY LIGHT POINT WIRING 

 

In respect of group control of lights (more than one light controlled by one switch or MCB), 

wiring upto the first light in the group shall be measured and paid for as a primary light point. 

Wiring for other lights looped in one group for switch controlled as also MCB controlled lights 

shall be measured and paid for as secondary light points. Primary light points for switch 

controlled lights shall include the cost of control switch whereas primary light points controlled 

by MCBs shall not include the switch cost. The cost of MCB controlling such lights shall not be 

included in the primary light point rate since the MCB shall be paid for in the item of DB.  

 

The point wiring basis shall assume average wiring length and average conduiting length per 

point based on parameters stipulated in Para 9.2 below. The average wiring length and average 

conducting length forming the basis of point wiring payment, shall take the electrical layouts of 

the entire project into consideration. Tenderers are advised to seek clarifications, if they so 

desire, on this aspect before submitting their tenders. No claim for extra payment on account of 

electrical layouts in part or whole of the project requiring larger average wiring and conduiting 

length per point, whether specifically shown in tender drawings or not, shall be entertained after 

the award of contract. 

 

9.2 PARAMETERS 

 

Wiring shall be carried out as per following parameters in recessed/ surface conduit system. 

 

Only looping system of wiring shall be adopted throughout. No joints excepting at wiring 

terminals shall be permitted. 

 

All accessories shall be flush type unless otherwise stated. 

 

Lights, fans and 6 amp socket outlets shall be wired as per the item given in the Bill of 

Quantities.  

 

Power circuits shall normally have maximum two/one 16 amps socket outlet unless otherwise 

stated. Separate circuit shall be run for each Geyser, Window/Split air conditioners and similar 

appliances. 

 

Wiring rates shall include painting of conduits and other accessories as required. 
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Wiring rates shall include cleaning of dust, splashes of colour wash or paint from all fixtures, 

fans, and fittings etc. at the time of taking over of the installation. 
 

Wiring rates shall include blanking of outlet boxes to prevent damage/pilferage of wires. 
 

Wiring rates shall include circuit wiring from DB to first control switch & shall be done as per 

Bill of Quantities. 

 

9.3 DEFINITIONS 
 

9.3.1 WIRING FOR LIGHTS  

PRIMARY LIGHT POINTS 
 

Wiring for primary light points, as defined in Para 9.1 above, shall commence at the 

Distribution Board terminals and shall terminate at the ceiling rose/connector in ceiling 

box/lamp holder via the control switch (for switch controlled lights). Rates for primary 

light point wiring shall be deemed to be inclusive of the cost of entire material and 

labour require for completion of primary light point thus defined including: 

 

Recessed / surface conduting system with all accessories, junction/draw/inspection 

boxes, bushes, check nuts etc. complete as required. 
 
Wiring with stranded copper conductor PVC insulated 660/1000 volt grade wires 

including terminations etc. complete as required.  
 
Control switch with switch box and cover plate of specified type including fixing 

screws, earth terminal etc. complete as required. Cost of this switch is applicable only 

for switch controlled points. This cost shall not be applicable for DB controlled points.  
 

Loop earthing with insulated copper wire. 

 

SECONDARY LIGHT POINTS 
 
Secondary light points, as defined in Para 9.1 above, shall cover the cost of 

interconnection wiring between group controlled light fittings and shall be deemed to be 

inclusive of the cost of entire materials and labour required for completion of the 

secondary light point thus defined including  
 
Recessed / surface conduiting system with all accessories, junction/draw/inspection 

boxes, bushes, check nuts etc. complete as required. 
 
Wiring with stranded copper conductor PVC insulated 660/1000 volt grade wires 

including terminations etc. complete as required.  
 
Loop earthing with insulated copper wire. 

 

9.3.2 WIRING FOR CEILING FANS  
 

Wiring for ceiling fan points shall be same as for primary light points.  
 

9.3.3 WIRING FOR EXHAUST FANS  
 

Wiring for exhaust fan points shall be same as for primary light points and shall in 

addition include the cost of providing a 3/5 pin 6 amp socket outlet near the fan 

alongwith plug top and a 6 amp control switch at convenient location near the room 

entry.  
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9.3.4 WIRING FOR CALL BELL POINTS 

 

Wiring for call bell points shall be the same as for primary light points. A call bell 

switch which include in lieu of the control switch at a convenient location as required.  

 

9.3.5 WIRING FOR TELEPHONE OUTLETS  

 

Wiring for telephone outlets points shall include the entire wiring and conduiting from 

the telephone tag block to the telephone outlet including the telephone outlet complete 

as required and as itemized in the Schedule of Quantities  

 

9.3.6 WIRING FOR TV OUTLETS  

 

Wiring for TV outlet points shall include the entire wiring and conduiting from the 

central point to the TV outlet including the TV outlet complete as required and as 

itemized in the Schedule of Quantities 

 

9.3.7 WIRING FOR CONVENIENCE SOCKET OUTLETS 

 

3/5 pin 6 amps and 3/6 pin 16 amps single phase switched convenience socket outlets 

shall be provided in the building as indicated in the layout drawings.  

 

9.3.8 SUB MAINS WIRING 

 

Sub mains wiring shall be measured from outer end of the boxes. Extra Loop length 

shall be left at each end as required. 

 

10. ROUTINE AND COMPLETION TESTS 
 

10.1 INSTALLATION COMPLETION TESTS 
 

At the completion of the work, the entire installation shall be subject to the following tests: 
  
1.  Wiring continuity test 

2.  Insulation resistance test 

3.  Earth continuity test 

4.  Earth resistivity test 
 
Besides the above, any other test specified by the local authority shall also be carried out. 

All tested and calibrated instruments for testing, labour, materials and incidentals necessary 

to conduct the above tests shall be provided by the contractor at his own cost. 

 

10.2 WIRING CONTINUITY TEST 
 

All wiring systems shall be tested for continuity of circuits, short circuits, and earthing after 

wiring is completed and before installation is energized. 

 

10.3 INSULATION RESISTANCE TEST 
 

The insulation resistance shall be measured between earth and the whole system conductors, 

or any section thereof with all protection in place and all switches closed and except in 

concentric wiring all lamps in position of both poles of the installation otherwise electrically 

connected together, a direct current pressure of not less than twice the working pressure 

provided that it does not exceed 1100 volts for medium voltage circuits. Where the supply is 

derived from AC three phase system, the neutral pole of which is connected to earth, either  
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direct or through added resistance, pressure shall be deemed to be that which is maintained 

between the phase conductor and the neutral. The insulation resistance measured as above 

shall not be less than 50 mega ohms divided by the number of points provided on the circuit 

the whole installation shall not have an insulation resistance lower than one mega ohm.  
 
The insulation resistance shall also be measured between all conductors connected to one 

phase conductor of the supply and shall be carried out after removing all metallic 

connections between he two poles of the installation and in those circumstances the 

insulation shall not be less than that specified above. 
 
The insulation resistance between the frame work of housing of power appliances and all 

live parts of each appliance shall not be less than that specified in the relevant Standard 

specification or where there is no such specification, shall not be less than half a Mega ohm 

or when PVC insulated cables are used for wiring 12.5 Mega ohms divided by the number 

of outlets. Where a whole installation is being tested a lower value than that given by the 

above formula subject to a minimum of 1 Mega ohms is acceptable. 

 

10.4 TESTING OF EARTH CONTINUITY PATH  

 

The earth continuity conductor including metal conduits and metallic envelopes of cable in 

all cases shall be tested for electric continuity and the electrical resistance of the same 

alongwith the earthing lead but excluding any added resistance of earth leakage circuit 

breaker measured from the connection with the earth electrode to any point in the earth 

continuity conductor in the completed installation shall not exceed one ohm. 

 

10.5 TESTING OF POLARITY OF NON-LINKED SINGLE POLE SWITCHES 
 

In a two wire installation a test shall be made to verify that all non-linked single pole 

switches have been connected to the same conductor throughout, and such conductor shall 

be labeled or marked for connection to an outer or phase conductor or to the non-earthed 

conductor of the supply. In the three of four wire installation, a test shall be made to verify 

that every non-linked single pole switch is fitted to one of the outer or phase conductor of 

the supply. The entire electrical installation shall be subject to the final acceptance of the 

Engineer-In-Charge as well as the local authorities. 

 

10.6 EARTH RESISTIVITY TEST 
 

Earth resistivity test shall be carried out in accordance with latest IS Code of Practice for 

earthing. 

 

10.7 PERFORMANCE 
 

Should the above tests not comply with the limits and requirements as above the contractor 

shall rectify the faults until the required results are obtained. The contractor shall be 

responsible for providing the necessary instruments and subsidiary earths for carrying out 

the tests. The above tests are to be carried out by the contractor without any extra charge. 

 

10.8 TESTS AND TEST REPORTS 
 

The Contractor shall furnish test reports and preliminary drawings for the equipment to the 

Engineer-In-Charge for approval before commencing supply of the equipment. The 

Contractor should intimate with the tender the equipment intended to be supplied with its 

technical particulars. Any test certificates etc., required by the local Inspectors or any other 

Authorities would be supplied by the Contractor without any extra charge. All test reports 

shall be approved by the Engineer-In-Charge prior to energizing of installation. 
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2. MEDIUM VOLTAGE DISTRIBUTION BOARDS 
 

1) GENERAL 
 

This section covers specification of DBs.  

 

2) STANDARDS AND CODES 
 

The latest and amended upto date Indian Standard Specifications and Codes of Practice will apply 

to the equipment and the work covered by the scope of this contract. In addition the relevant clauses 

of the Indian Electricity Act 1910 and Indian Electricity Rules 1956 as amended upto date shall also 

apply. Wherever appropriate Indian Standards are not available, relevant British and/or IEC 

Standards shall be applicable. 

 

3) MINIATURE CIRCUIT BREAKERS 
 

The MCB's shall be of the completely moulded design suitable for operation at 240/415 Volts 50 

Hz system.  

 

The MCB's shall have a rupturing capacity of 10 KA at 0.5 p.f. 

 

The MCB's shall have inverse time delayed thermal overload and instantaneous magnetic short 

circuit protection. The MCB time current characteristic shall coordinate with XLPE cable 

characteristic.  

 

Type test certificates from independent authorities shall be submitted with the tender. 

 

4) FINAL DISTRIBUTION BOARDS 
 

Final distribution boards shall be prewired type flush mounting, totally enclosed, Double door, dust 

and vermin proof with built in loose wire box and shall comprise of miniature circuit breakers, earth 

leakage circuit breakers, neutral link etc as detailed in the schedule of quantities. 

 

The distribution equipment forming a part of the Distribution Boards shall comply with the relevant 

Standards and Codes of the Bureau of Indian.  

 

The board shall be fabricated from 16 gauge CRCA sheet steel and shall have a hinged lockable 

spring loaded cover. All cutouts and covers shall be provided with synthetic rubber gaskets. The 

entire construction shall give an IP 43 (double door and four tier arrangement) degree of protection. 

 

The bus-bar shall be of electrical grade copper having a maximum current density of 1.6 ampere per 

square mm and PVC insulated throughout the length. The minimum spacing between phases shall 

be 25 mm and between phase and earth 19 mm  
 

Separate neutral link for each phase shall be provided.  
 

Separate earth link for each phase shall be provided. 
 

All the internal connections shall be with either solid copper PVC insulated or copper conductor 

PVC insulated wires of adequate rating. 
 

The equipment shall be mounted on a frame work for easy removal and maintenance.  
 

The sheet steel work shall undergo a rigorous rust proofing process, two coats of filler oxide primer 

and final powder coated paint finish. 
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All the circuits shall have an independent neutral insulated wire, one per circuit, and shall be 

numbered and marked as required by the Engineer-In-Charge.  

 

A sample of the completed board is to be got approved by the Engineer-In-Charge before 

commencement of supply and erection. 

 

Before commissioning, the distribution boards shall be megger tested for insulation and earth 

continuity. 

 

5) SHEET STEEL TREATMENT AND PAINTING 
 

Sheet Steel materials used in the construction of these units should have undergone a rigorous rust 

proofing process comprising of alkaline degreasing, descaling in dilute sulphuric acid and a 

recognized phosphating process. The steel work shall then receive two costs of oxide filler primer 

before final painting. Castings shall be scrupulously cleaned and fettled before receiving a similar 

oxide primer coat. 

 

All sheet steel shall after metal treatment be given powder coated finish painted with two coats of 

approved shade on the outside and white on the inside. Each coat of paint shall be properly stoved 

and the paint thickness shall not be less than 50 microns. 

 

6) NAME PLATES AND LABELS 
 

Suitable engraved white on black name plates and identification labels of metal for all Switch 

Boards and Circuits shall be provided. These shall indicate the feeder number and feeder 

designation. 

 

3. MOULDED CASE CIRCUIT BREAKERS 
 
1.1 GENERAL 
 

Moulded case circuit breakers shall be incorporated in the switch board wherever specified.  MCCB 

shall conform to IEC:947-II  or IS:13947-II in all respects.  MCCB shall be suitable for three phase 415 

volts AC.  Suitable discrimination shall be provided between upstream and down stream breakers in the 

range of 10-20 milli seconds.  All MCCBs will have earth fault module (if specifically asked) and front 

operated. All four pole MCCB shall be suitable for three phase four wire system, with the neutral 

clearly identified and capable of first make last break feature. 

 

1.2 CONSTRUCTION 

 

The MCCB cover and case shall be made of high strength heat-resistant and flame retardant 

thermosetting insulating material, operating handle shall be quick make/quick break.  The operating 

handle shall have suitable `ON' `OFF' and `TRIPPED' mechanical indicators notable from outside.  All 

MCCBs shall have a common operating handle for simultaneous operation and tripping of all the three 

phases. The MCCB should be suitable for disconnection and isolation with marking on front name 

plate. 

 

Suitable arc extinguishing device shall be provided for each contact.  Tripping unit shall be thermal-

magnetic type provided on each pole and connected by a common trip bar such that tripping of any one 

pole operates all three poles to open simultaneously.  Thermal magnetic tripping device shall have 

IDMT characteristics for sustained over load and short circuits. All MCCBs above 250 Amps will also 

have short circuit magnetic pickup level adjustment. 
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1.3 MCCBs 

 

All MCCBs shall have variable thermal overload releases which can be adjusted at site.  

 

Contact tips shall be made of suitable arc resistant, sintered alloy for long electrical life.  Terminals 

shall be of liberal design with adequate clearances. All MCCBs of higher ratings above 250 Amps shall 

be provided with separate extended arcing contacts. 

 

1.4 INTERLOCKING 

 

Moulded case circuit breakers shall be provided with the following interlocking devices for 

interlocking the door of a switch board. 

 

a) Handle interlock to prevent unnecessary manipulations of the breaker. 

 

b) Door interlock to prevent the door being opened when the breaker is in ON or OFF position. 

 

c) Defeat-interlocking device to open the door even if the breaker is in ON position. 

 

1.5 BREAKING CAPACITY 

 

The moulded case circuit breaker shall have a rated service. Short circuit breaking capacity of not less 

than 25 KA rms at 415 volts AC.  Wherever required, higher breaking capacity breakers to meet the 

system short circuit fault shall be used. 

 

1.6  ACCESSORIES 

 

All the accessories like shunt, under voltage contact blocks shall be of snap fitting possible at site. 

 

2 TESTING 
 

a) Original test certificate of the MCCB shall be furnished. 

b) Pre-commissioning tests on the switch board panel incorporating the MCCB shall be done  as 

per standard specifications. 
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EXTERNAL ELECTRICAL WORKS 
 

TECHNICAL SPECIFICATIONS 
 
A. MV CABLES 
 

1 STANDARDS OF CODES 
 

This chapter covers the specifications for supply and laying of Medium Voltage XLPE cables. 

 

All equipments, components, materials and entire work shall be carried out in conformity with 

applicable and relevant Bureau of Indian Standards and Codes of Practice, as amended upto date. In 

addition, relevant clauses of the Indian Electricity Act 1910 and Indian Electricity Rules 1956 as 

amended upto date shall also apply. Wherever appropriate Indian Standards are not available, 

relevant British and /or IEC Standards shall be applicable. 

 

2 CABLES 
 

Medium voltage cables shall be aluminium conductor FR XLPE insulated, PVC sheathed armoured 

conforming to latest IS. Cables shall be rated for 1100 Volts.  

  

All Conductor cables shall be as per BOQ. 

 

Conductors shall be insulated with high quality FR XLPE base compound.  A common covering 

(bedding) shall be applied over the laid up cores by extruded sheath of unvulcanised compound. 

Armouring shall be applied below outer sheath of PVC sheathing. The outer sheath shall bear the 

manufacturer’s name and trade mark at every meter length.  Cores shall be provided with following 

colour scheme of PVC insulation. 

 

 1 Core   : Red/Black/Yellow/Blue 

 2 Cores   : Red and Black 

 3 Cores   : Red, Yellow and Blue 

 3 ½ /4 Core  : Red, Yellow, Blue and Black 

 

3 STORING, HANDLING, LAYING, JOINTING AND TERMINATION 
 

3.1 STORING 

All the cables shall be supplied in drums.  On receipt of cables at site.  It should be ensured that 

both ends of the cables are properly sealed to prevent ingress/absorption of moisture lay the 

insulation.  The cables shall be inspected and stored in drums with flanges of the cable drum in 

vertical position.  Whenever cable drums have to be moved over short distances, they should be 

rolled in the direction of the arrow, marked on the drum and while removing cables from the 

drums the drum shall be properly mounted on jacks or on a cable wheel or any other suitable 

means making sure the spindle, jack etc. are strong enough to take the weight of the drum. 

  

3.2 LAYING 

Cables shall be laid as per the specifications given below: 
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3.3 DUCT SYSTEM 
 

Wherever specified such as road crossing, entry to building or in paved area etc. cables shall be 

laid in under ground ducts.  The duct system shall consists of a required number of stone ware 

pipes, GI, CI or spun reinforced concrete pipe with simplex joints and all the jointing work shall 

be done according to the CPWD building specifications or as per the instructions of the 

Engineer-In-Charge as the case may be.  The size of the pipe shall not be less than 100mm in 

diameter for a single cable and shall not be less than 150mm for more than one cable and so on.  

The pipe shall be laid directly in ground without making any special bed but wherever asbestos 

cement pipes are used, the pipes shall be encased in concrete of 75mm thick.  The ducts shall be 

properly anchored to prevent any movement.  The top surface of the cable ducts shall not be less 

than 60 cm. below the ground level.  The ducts shall be laid a gradient of at least 1:300.  The 

duct shall be provided manholes of adequate size at regular intervals for drawing the cables.  

The manhole cover and frame shall be of cast iron and machine finished to ensure a perfect 

joint.  The manhole covers shall be installed flush with the ground or paved surfaces.  The duct 

entry to the manholes shall be made leak proof with lead-wool joints.  The ducts shall be 

properly plugged at the ends to prevent entry of water, rodents, etc.  Suitable duct markers shall 

be placed along the run of the cable ducts.  The duct markers shall at least be 15 cm. square 

embedded in concrete, indicating duct.  Suitable cable supports made of angle iron shall be 

provided in the manholes for supporting the cables.  Proper identification tags shall be provided 

for each cable in the manholes. 

 

3.4 CABLES IN OUTDOOR TRENCHES 
 

Cable shall be laid in outdoor trenches wherever called for.  The depth of the trenches shall not 

be less than 75cm from the final ground level.  The width of the trenches shall not be less than 

45 cm.  However, where more than one cable is laid, an axial distance of not less than 15 cm. 

shall be allowed between the cables.  The trenches shall be excavated in reasonably straight line 

with vertical side walls and with uniform depth. Wherever there is a change in direction suitable 

curvature shall be provided complying with the requirements.  Suitable shoring and propping 

may be done to avoid caving in of trench walls.  The bottom of the trench shall be level and free 

from stone brick bats etc.  The trench shall then be provided with a layer of clean, dry sand 

cushion of not less than 8 cm. in depth. 
 
The cable shall be pulled over rollers in the trench steadily and uniformly without jerks and 

strains.  The entire cable length shall as far as possible be paved of in one stretch.  However 

where this is not possible the remainder of the cable may be removed by "Flaking" i.e. by 

making one long loop in the reverse direction.  After the cable has been uncoiled and laid into 

the trench over the rollers, the cable shall be lifted slightly over the rollers beginning from one 

end by helpers standing about 10 meters. apart and drawn straight.  The cable should then be 

taken off the rollers by additional helpers lifting the cable and then laid in a reasonably straight 

line. 
 
For short cut runs and sizes upto 50 sq.mm of cables upto 1.1 KV grade any other suitable 

method of direct handling and laying can be adopted with the prior approval of the Engineer-in-

charge. 
 
When the cable has been properly straightened, the cores are tested for continuity and insulation 

resistance and the cable length then measured.  The ends of all cables shall be sealed 

immediately.  In case of PVC cables suitable moisture seal tape shall be used for this purpose. 
 
Cable laid in trenches in a single tier formation shall have a covering of clean, dry sand of not 

less 17 cms above the base cushion of sand before the protective cover is laid.  In the case of 

vertical multi tier formation after the first cable has been laid, a sand cushion of 30 cms shall be 

provided over the initial bed before the second tier is laid. If additional tiers are formed, each of  
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the subsequent tiers also shall have a sand cushion of 30 cms as stated above.  The top most 

cable shall have final sand covering not less than 17 cms before the protective cover is laid. 
 

Unless otherwise specified, the cables shall be protected by the second class bricks of not less 

20 cms x 10 cms x 10 cms (nominal size) protection covers placed on top of the sand (bricks to 

be laid breadth wise) for the full length of the cable.  Where more than one cable is to be laid in 

the same trench, this protective covering shall cover all the cables and project at 5 cm. over the 

sides of the end cables.  The trenches shall be taken back filled with excavated earth free from 

stones or other sharp edge debris and shall be rammed and watered, if necessary, in successive 

layers not exceeding 30 cm, unless otherwise specified. 

 

3.5 ROUTE MARKER 

 

Cable route marker marked "Cable" shall be provided alongwith the route of the cable and 

location of loops.  The route markers shall be of tapered concrete slab of 60 x 60cm at bottom 

and 50 x 50cm at top having a thickness of 10cm.  Cable marker shall be mounted parallel to 

and 50cm away from the edge of the trench. 

 

3.6 CABLES IN INDOOR TRENCHES 

 

Cables shall be laid in indoor trenches wherever specified.  The trench shall be made of brick 

masonry with smooth cement mortar finish with suitable removable covers (i.e. precasted slabs 

or chequered plates).  The dimensions of the trenches shall be determined depending upon the 

maximum number of cables that is expected to be accommodated and can be conveniently laid.  

Cables shall be arranged in tier formation in trenches and if necessary, cables may be fixed with 

clamps.  Suitable clamps, hooks and saddles shall be used for securing the cables in position.  

Spacing between the cables shall not be less than 15 cm centre to centre.  Wherever specified, 

trenches shall be filled with fine sand and covered with RCC or steel chequered trench covers. 

 

3.7 CABLE ON TRAYS/RACKS 

 

Cable shall be laid on cable trays/racks wherever specified.  Cable racks/trays shall be of ladder,  

trough or channel design suitable for the purpose.  The nominal depth of the trays/racks shall be 

150 mm.  The width of the trays shall be made of steel or aluminium.  The trays/racks shall be 

completed with end plates, tees, elbows, risers, and all necessary hardware; steel trays shall be 

hot dip galvanized.  Cable trays shall be erected properly to present a neat and clean appearance.  

Suitable cleats or saddles made of aluminium strips with PVC covering shall be used for 

securing the cables to the cable trays.  The cable trays shall comply with the following 

requirements : 

 

The tray shall have suitable strength and rigidity to provide adequate support for all contained 

cables. 

 

a) It shall not present sharp edges, burrs or projections injurious to the insulation of 

wiring/cables. 

 

b) If made of metal, it shall be adequately protected against corrosion or shall be made of 

corrosion resistant material. 

 

c) It shall have side rails or equivalent structural members. 

 

d) It shall include fittings or other suitable means for changes in direction and elevation of 

runs. 
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3.8 INSTALLATION 

  

Cable trays shall be installed as a complete system.  Trays shall be supported properly from 

the building structure.  The entire cable tray system shall be rigid. 

 

Each run of the cable tray shall be completed before the installation of cables. 

 

In portions where additional protection is required, non combustible covers/enclosures shall 

be used 

 

Cable trays shall be exposed and accessible. 

 

Where cables of different system are installed on the same cable tray, non combustible, solid 

barriers shall be used for segregating the cables. 

 

Cable trays shall be grounded by two nos., earth continuity wires.  Cable trays shall not be 

used as equipment grounding conductors. 

 

3.8.1 JOINTING AND TERMINATION 

 

Cable jointing shall be done as per the recommendations of the cable manufacturer.  All 

jointing work shall be done only by qualified/licensed cable jointer. 

 

All jointing pits shall be of sufficient dimensions as to allow easy and comfortable working. 
 

Jointing materials and accessories like conductor, ferrules, solder, flex, insulating and 

protective tapes, filling compound, jointing box etc. of right quality and correct sizes, 

confirming to relevant Indian Standards. 

 

Each termination’s shall be carried out using brass compression glands and cable sockets.  

Hydraulic crimping tool hall be used for making the end termination’s.  Cable gland shall be 

bonded to the earth by using suitable size copper wire /tape. 

 

3.9 TESTING 

 

Cable jointing shall be tested at factory as per the requirements of latest IS amendment upto 

date.  The tests shall incorporate routine tests, type tests and acceptance tests. 

 

Cable shall be tested at site after installation and the results shall be submitted to the 

Engineer-In-Charge. 

Insulation resistance between conductors and neutral and conductors and earth. 

Pressure test for 15 minutes. 

 

B. EARTHING 
 
GENERAL 
 

This section covers the general arrangement of the earthing, i.e. all non-current carrying metal parts of 

the electrical installation shall be earthed as per latest IS code and general specifications for electrical 

works (part-1, internal) of CPWD specifications. All metal conduits, trunkings, cable sheaths, 

switchgear, distribution boards, meters, light fixtures, fans and all other metal parts forming part of the 

work shall be bonded together and connected by two separate and distinct conductors to earth 

electrodes.  Earthing shall also be in conformity with the provisions of Rule 32, 61, 62, 67 and 88 of 

IER 1956.  The earth electrode shall not be situated less than 1.5 meters. 
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EARTHING SYSTEMS 
 

It shall comprise of earth electrodes, earth strips, earth continuity conductor and all earthing conductors 

shall be of high conductivity copper, GI or aluminium and shall be protected against mechanical 

damage and corrosion.  The size of earth conductors shall not be less than half that of the largest current 

carrying conductor.  The connection of earth continuity conductors of earth bus and earth electrodes 

shall be strong and sound and shall be rigidly fixed to the walls, cable trenches, cable trays or conduits 

and cable by using suitable clamps made of non ferrous metals.   
 
EARTHING ELECTRODES 
 

Earthing electrodes shall be designed as per the requirement of latest IS codes.  The number and size of 

earth electrodes shall be calculated so that under fault conditions no electrode is loaded above its 

maximum permissible current density.  The resistance of earth electrode shall be as low as possible, the 

maximum allowable value being one ohm. 
 
Earthing electrodes of either plate type or pipe type may be adopted.  The choice of plate or pipe 

electrode shall be decided according to the anticipated fault level of the network and local soil 

conditions.  Generally, plate electrodes shall be used for substations and large medium voltage network 

and pipe electrodes for small medium voltage network and installations. 
 

1.1 LOCATION OF EARTH ELECTRODES 

 

Normally on earth electrode shall not be situated less than 1.5 mtr from any building.  Care shall be 

taken that the excavation for earth electrode may not effect the column footings or foundation of the 

buildings.  In such cases electrodes may be further away from the building. 
 
The location of the earth electrode will be such where the soil has reasonable chance of remaining 

moist.  As far as possible, entrances, pavements and road ways, are to be definitely avoided for 

locating earth electrode. 
 

1.2 WATER ARRANGEMENT 
 

Method of watering arrangement shall comply with CPWD General Specifications. 
 

1.3 PLATE ELECTRODE 

Plate electrodes shall be made of GI plate of 6 mm thick and 60x60 cm. size.  The plate shall be 

buried vertically in ground at depth of not less than 3.5 meters to the top of the plate, the plate being 

encased in charcoal to a thickness of 15 cm. all round.  It is preferable to bury the electrode to a 

depth where sub-soil water is present.  Earth leads to the electrode shall be laid in a GI pipe and 

connected to the plate electrode with GI bolts, nuts and washers.  A GI pipe of not less than 19 mm 

Dia shall be placed vertically over the plate and terminated in a funnel at 5 cm. above ground.  The 

funnel shall be provided with a wire mesh.  The funnel shall be enclosed in masonry chamber of 

100 x 50 cm. dimensions.  The chamber shall be provided with CI frame cover of 100 x 50 cm size.  

The earth station shall also be provided with a suitable permanent identification label/tag. 

 

Note:  If copper plate is used it shall be of 3mm thickness. 

 

1.4 Pipe electrode shall comprise of a 2.5 Meter. long 40 mm Dia GI pipe buried vertically in a pit of 

35 x 35 cm size and filled with alternate layers of charcoal, salt and river sand and connected at the 

top to a GI pipe of 19 mm, 1 Meter. long with a funnel at the other end, 5 cm above the ground.  

The earth lead shall be properly fixed to the pipe electrode with brass bolts, nuts and washers.  The 

funnel and earth lead connections shall be enclosed in a masonry chamber of 30 x 30 x 30 cm. 

dimensions.  The chamber shall be provided with a CI frame and CI cover.  Proper permanent 

identification tag/label shall be provided for each electrode. 
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INSTALLATION 
 

All joints shall be reverted and sweated.  Joints in the earth bar shall be bolted and the joints faces 

tinned.  Where the diameter of the bolt for connecting earth bar to apparatus exceeds one quarter of the 

width of the earth bar, the connection to the bolt shall be made with a wider piece of flange of copper 

jointed to earth bar.  These shall be tinned at the point of connection and special care taken to ensure a 

permanent low resistance contact to iron or steel.  All steel bolts, nuts, washers, etc shall be cadmium 

plated.  Main earth bars shall be spaced sufficiently away from the surface to which they are fixed, such 

as walls or the side of trenches to allow for easy connections.  Copper earth bars shall not be fixed by 

ferrous fittings.  The earthing shall be suitably protected from mechanical injury by galvanized iron 

within ground shall be buried at least 60 cm deep.  The earthing lead shall be securely bolted and 

soldered to the plate or pipe as the case may be.  In the case of the plate, the lead shall be connected by 

means of cable socket with two bolts and nuts.  All washers shall be of the same materials as the plate 

or pipe. All iron bolts, nuts and washers shall be galvanized. 

 

1.1 METHOD OF INSTALLATION OF WATERING ARRANGEMENT 

In the case of plate earth electrode a watering pipe of 20 mm Dia of medium class GI pipe shall be 

provided and attached to the electrode.  A funnel with mesh shall be provided on the top for watering 

the pit.  In case of pipe earth electrode a 40 mm x 20 mm reducer shall be used for accessing the funnel.  

The watering funnel attachment shall be housed in masonary enclosure of not less than 30 cm x 30 cm 

x 30 cm.  A cast iron cover having locking arrangement shall be suitably embedded in the masonary 

enclosure. 

 

PRECAUTIONS 
 

Earthing system shall be mechanically robust and the joints shall be capable of retaining low resistance 

even after passages of fault currents. 

 

Joints shall be soldered, tinned and double riveted.  All the joints shall be mechanically and electrically 

continuous and effective.  Joints shall be provided against corrosion. 

 

The earthing lead from electrode onwards shall be suitably protected from mechanical injury by a 15 

mm Dia GI pipe in case of wire and by 40 mm Dia medium class GI pipe in case of strips.  Portion of 

this protection pipe within the ground shall be buried at least 30 cm deep (to be increased to 60 cm in 

case of road crossing and pavements).  The portion within the building shall be recessed in walls and 

floor to adequate depth. 

 

TESTING 
 

On the completion of the entire installation, the following tests shall be conducted and no earth 

electrode shall have ohmic resistance of more than 2 ohm and in rocky soil not more than 3 ohms. 

 

a) Earth resistance of electrodes 

 

b) Impedance of earth continuity conductors as per IEE regulations. 

 

c) Effectiveness of earthing as per IEE regulations. 

 

All meters, instruments and labour required for the tests shall be provided by the contractor.  The test 

results shall be submitted in triplicate to the Architects for approval. 
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C. EXTERNAL LIGHTING 
 

The specification covers the supply, installation, testing and commissioning of the following items (as 

specified in BOQ):  

 

i) Street/Boundary lighting poles complete with all accessories e.g. looping box, clamps MCBs and 

required hardware etc. 

 

ii) Street/boundary lighting fixtures complete with all accessories e.g. lamps, holders, choke, upto 

terminal box etc. 

 

iii) Wiring of street light fixtures. 

 

iv) Cable laying, earthing and inter connection. G.I. pipes for cable entry to looping box. 

 

v) Foundation of poles and erection. 

 

vi) All the items should be tested and installed as per the latest Indian standards specifications and all 

the sundry items such as clamps, bolts, nuts, racks, support miscellaneous wiring etc., required to 

make the installation complete shall be taken care while quoting the major items. 

 

STEEL TUBULAR POLE 
 

The poles for street lighting purpose shall be complete in all respects and shall confirm to Latest IS 

unless otherwise specified. All poles shall be complete with base plate of 400 mm x 400 mm x 10 mm 

thick welded to bottom. The poles shall be provided terminal box for looping in and looping out of 

cables and shall consists MCB as specified. The looping box shall be suitable for outdoor installation 

and complete with all hardware such as clamp, bolts, earthing studs, lockable door etc. and shall be paint 

also in the same manner as specified for poles. The poles shall be provided with two numbers of GI 

pipes of suitable Dia for cable entry as shown in drawing. The poles shall be painted with two coats of 

red oxide primer on both outside and the portion of the pole below the ground before erection and two 

coats of aluminium paint of approved shade after erection over the exposed portion. 

 

ERECTION OF POLE 
 

While loading, transporting, unloading and erecting the poles care shall be taken so that the poles do not 

get bent. Out of shape and where necessary such defects shall be rectified before the poles are erected in 

position. The poles shall be erected in plumb line and correct level as indicated in the drawing and to the 

satisfaction of the Engineer-in-charge. They shall be kept in this position with the help of manila ropes 

until the foundation are constructed (for a minimum period of 10 days) and the back filling is complete. 

Foundation shall be made with reinforced cement concrete (1:2:4) and not less than 200 mm thick all 

round. The pole base plate shall be fixed over 150 mm thick concrete bed. Foundation shall be continued 

upto 300 mm or more above ground level as per location of the pole to avoid ingress of water logging 

etc. The foundation shall be tapered suitably into a collar. The excavated portion shall be filled back 

with earth and consolidated. The cement concrete foundations shall be cured properly by covering the 

same with water soaked or moist gunny bags at least two weeks before loading the pole. 

 

 

ERECTION OF LIGHT FIXTURES 
 

Each light fixture shall be connected to the supply through MCB of a suitable rating mounted in  

the looping box. The fitting shall be fixed to the pole properly and securely. 
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WIRING OF LIGHT FIXTURES 
 

The wiring of lighting fixtures from terminal block by means of 2.5 Sq.mm PVC insulated two  

core copper conductor through a suitable rated MCB and neutral. Cost of two core connecting  

cable from junction box to lighting fixture and earth wire complete with connections are  

included in the quoted rate. 

 

CABLING WORKS 
 

All cable installation work shall be done as per relevant clauses of section cable work. 

 

TESTS  
 

Before handing over the installation, tests on all fittings and cables shall be carried out as per  

IS specification. 

 

The tests shall include: 

 

 Meggar test 

 Continuity test 

 Polarity test and phase sequence test 

 

D. MEDIUM VOLTAGE PANELS: 
 

1.  GENERAL 
 

Medium voltage power control centres (generally termed as switchboard panels) shall be in sheet steel clad 

cubicle pattern, free floor standing, totally enclosed, compartmentalized design having multitier 

arrangement of the incomers and feeders as per details given in the schedule of quantities. All panels shall 

conform to the requirements of the latest addition of IS and shall be suitable for 415 V, 3 phase AC supply 

or 230 V single phase AC supply as required.  

 

2.  CONSTRUCTIONAL FEATURES 
 

The Switch Boards shall be totally enclosed, sheet steel cubicle pattern, extensible on side, dead front, floor 

mounting type (wall mounting if specifically asked for in BOQ) and shall have a bus bar chamber at the top 

and the cable entry from the bottom. (For panel requiring top cable entries if any, refer to BOQ). The cable 

terminations should be in side the feeder compartment only.  

The Switch Boards shall be completely dust and vermin proof. Synthetic rubber gaskets between all 

adjacent units and beneath all covers shall be provided to render the joints dust and vermin proof to provide 

a degree of ingress protection of IP 43. All doors and covers shall also be fully gasketed with synthetic 

rubber. All the live parts shall be properly shrouded with FRP sheets.  

 

The Switch Board shall be fabricated with CRCA Sheet Steel of thickness not less than 2.0mm and shall be 

folded and braced as necessary to provide a rigid support for all components. The doors and covers shall be 

constructed from CRCA sheet steel of thickness not less than 1.6 mm. Joints of any kind in sheet metal 

shall be seam welded and all welding slag ground off and welding pits wiped smooth with plumber metal. 

Base channel shall be fabricated from ISMC 75 and door shall be provided at the bottom with arrangement 

for fixing bolts in the foundation. 
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All panels and door covers shall be properly fitted and square with the frame. The cutouts in the panel shall 

be correctly positioned.  

 

Lifting lugs of adequate strength shall be provided on each transport section of the panels. 

 

Fixing screws shall enter holes tapped into an adequate thickness of metal or provided with hank nuts. Self 

threading screws shall not be used in the construction of the Switch Boards. 

 

3.  SWITCHBOARD DIMENSIONAL LIMITATIONS 
 

A base channel 75 mm x 5 mm thick shall be provided at the bottom.  

 

The overall height of the Switch Board shall be limited to 2200 mm 

 

The height of the operating handle, push buttons etc shall be restricted between 300 mm and 1900 mm 

from finished floor level. 

 

4.  BUS BARS 
 

The bus bars shall be suitable for 4 wire, 415 volts, 50 Hz, system.  The main bus bar shall be made of high 

conductivity electrolytic grade AL 91E Aluminium. The bus bars shall have uniform cross section 

throughout the panel. The bus bars shall be capable of carrying the rated current at 415 volts continuously.  

The bus bar will run in a separate bus bar chamber using bus insulators made of non-deteriorating, vermin 

proof, non hygroscopic materials such as epoxy fiber, reinforced polyester or moulding compound (min. 

25mm clearance between phase to phase & phase to neutral bus bars shall be provided).  The interval 

between the two insulators will be designed after considering the following: 

 

a) Strength and safe load rating of the insulator, 

b) The vibrating force generated during a fault, 

c) A Factor of safety of 1.25 

d) A set of insulators at both ends of the bus. 

 

Bus bars shall be sized considering maximum current density of 1 Amps/ cross section Sq.mm area. The 

size of the bus bar calculations must be approved by the consultants.  The bus bars shall be designed to 

withstand a temperature rise of 45oC above the ambient. To limit the temperature rise in the bus bar 

chamber a set of louvers can be provided at strategical places considering the air circulation.  

 

All the bus bars shall be insulated with PVC heat shrinking sleeves throughout (except at joints) the length 

of the panel.  The electro-galvanized high tensile steel nuts, bolts, plain or spring washers of suitable size 

will be used in connecting the various sections of the bus bars. 

 

5.  SWITCH BOARD INTERCONNECTIONS 
 

All connections between the bus bars/Breakers terminations shall be through solid Aluminium strips of 

adequate size to carry full rated current which shall be PVC/fiber glass insulated.   

 

For switch unit ratings upto 63A PVC insulated copper conductor wires of adequate size to carry full load 

current can be used. The terminations of all such interconnections shall be properly crimped. 
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6.  CABLE TERMINATIONS 
 

Knockout holes of appropriate size and number shall be provided in the Switch Board in conformity with 

the location of incoming and outgoing conduits/cables. All cable entries shall be from bottom until & 

unless specifically asked for in the BOQ. 

 

The cable terminations of the circuit breakers shall be brought out to terminal cable sockets suitably located 

in the panel. 

 

All outgoing links for FSU\MCB feeders shall be in the feeder compartment only. 

 

The Switch Boards shall be complete with tinned brass cable sockets, tinned brass compression glands, 

gland plates, supporting clamps and brackets etc for termination of 1100 volt grade aluminium conductor 

PVC cables. 

 

7.  EARTHING 
 

The panels shall be provided with an aluminium earth bus of suitable size running through out the length of 

the switchboard.  Suitable earthling eyes/bolts (at min. two points) shall be provided on the main earthing 

bus to connect the same to the earth grid at the site. Sufficient number of star washers shall be provided at 

the joints to achieve earth continuity between the panels and the sheet metal parts. 

 

 

8.  INTERLOCKING 
 

The panels shall be provided with the following interlocking arrangement. 

 

The door of the switch-fuse compartments is so interlocked with the switch drive or handle that the door 

can be opened only if the switch is in `OFF' position.  De-interlocking arrangement shall also be provided 

for occasional inspection. 

 

It shall not be possible for the breaker to be withdrawn when in `ON' position. 

 

It shall not be possible for the breakers to be switched on unless it is either in fully inserted positions or for 

testing purposes in fully isolated position. 

 

The breaker shall be capable of being raked in to `testing' `isolated' and `maintenance' positions and kept 

locked in any of these position. 

 

A safety latch to ensure that the movement of the breaker as it is withdrawn, is checked before it is 

completely out of the cubicle shall be provided. 

 

9.  WIRING 
 

All wiring for relays and meters shall be with PVC insulated copper conductor wires. The wiring shall be 

coded and labeled with approved ferrules for identification. The minimum size of copper conductor control 

wires shall be 1.5 sq.mm except for the circuits related to current transformers or circuits with current 

carrying capacity more than 5 Amps (for which min. 2.5 Sq.mm copper conductor wires shall be used). 
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10.  SHEET STEEL TREATMENT AND PAINTING 
 

Sheet Steel materials used in the construction of these units should have undergone a rigorous rust proofing 

process comprising of alkaline degreasing, descaling in dilute sulfuric acid and a recognized phosphating 

process. The steel work shall then receive two coats of oxide primer before final painting. Castings shall be 

scrupulously cleaned and fettled before receiving a similar oxide primer coat. 

 

All sheet steel shall after metal treatment shall be powder coated with shade RAL 7032 (Siemens Gray) on 

the outside of the panel and mounting plates shall be of orange shade. Each coat of paint shall be properly 

stoved and the paint thickness shall not be less than 50 microns (shade of paint may be changed if the 

Engineer In charge so desires). 

 

11.  NAME PLATES AND LABELS 
 

Suitable engraved white on black name plates and identification labels of metal for all Switch Boards and 

Circuits shall be provided. These shall indicate the feeder number and feeder designation. 

 

12.  INSTALLATION 
 

Installation shall be done by erection Contractor. 

 

13.  TESTING AND COMMISSIONING  
 

Copies of type tests and routine test as per relevant specification, carried out at manufacturer’s work shall 

be submitted to the ENGINEER IN CHARGE as required. 
 

Wiring and connections including earthing shall be checked for continuity and tightness. 
 

Insulation shall be measured with a 500 V megger and insulation resistance shall not be less than 100 Mega 

ohms 
 

Interlocking operation to be checked as per requirement. 
 

Tests shall be performed in presence of authorized representative of the ENGINEER IN CHARGE for 

which the contractor shall give due prior notice. 

 

14.  HIGH VOLTAGE TEST 
 

A high voltage test with 2.5 KV for one minute shall be applied between the poles and earth.  Test shall be 

carried out on each pole in turn with the remaining poles earthed, all units raked in position and the 

breakers closed. Original test certificate shall be submitted along with panel. 
 

15.  PRE-COMMISSION TESTS: 
 

Panels shall be commissioned only after the successful completion of the following tests.  The tests shall be 

carried in the presence of Architect's/Consultant's or their representatives. 
 

 All main and auxiliary bus bar connections shall be checked and tightened. 

 All wiring termination and bus bar joints shall be checked and tightened. 

 Wiring shall be checked to ensure that it is according to the drawing. 

 All wiring shall be tested for insulation resistance by 1000 volts Meggar. 

 Phase rotation tests shall be conducted 

 All relays and protective devices shall be tested for correctness of settings and operation by 

introducing a current generator and an ammeter in the circuit. 
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16.  CLIMATIC CONDITIONS 
 

The panels & switch gear components shall be suitable for following climatic conditions: 

 

   Maximum   Minimum 

  

DBT 45
O
C 3

O
C 

RH 90% 20% 

 

17.  HEATING ARRANGEMENT 
 

The panel shall be provided with a thermostatically controlled heating arrangement for monsoon (200 

Watt) to take care of high humidity conditions. A 6/16A service socket outlet (single phase) shall be 

provided in one of the compartments in all the panels. 

 

E. METERING, INSTRUMENTATION AND PROTECTION 
 

The specifications hereinafter laid down shall cover all the meters, instrumentation and protective 

devises required for the electrical work. The ratings, type and quantity of meters, instruments and 

protective devices shall be as per the schedule of quantities and drawings. 

 
1 MEASURING INSTRUMENTS  
 

GENERAL  
 

Direct reading electrical instruments shall be in conformity with IEC-51, BS: 89 or IS: 1248. The 

accuracy of direct reading shall be 1.0 for voltmeters and 1.5 for ammeters. Other type of 

instruments shall have accuracy of 1.5. The error due to variations in temperature shall be limited to 

a minimum. The meter shall be enclosed in a dust tight housing. The housing shall be of steel or 

phenolic mould. The design and manufacture of the meters shall ensure the prevention of fogging of 

instrument glass. Instrument meters shall be sealed in such a way that access to the measuring 

element and to the accessories within the case shall not be possible without removal of the seal. The 

meters shall be provided with white dials and black scale marking. The pointer shall be black in 

colour and shall have zero position adjustment device which could be operated from outside. The 

direction of deflection shall be from left to right. Suitable selector switches shall be provided for all 

ammeters and voltmeters intended to be used on three phase supply. 
 

a) Ammeters 
 

Ammeters shall be moving iron type. The moving part assembly shall be with jewel bearings. The 

jewel bearing shall be mounted on a spring to prevent damage to pivot due to vibrations and shocks. 

The ammeters shall be manufactured and calibrated as per the latest edition of IS 1248 or BS 89. 

Ammeters shall be instrument transformer operated, and shall be suitable for 5 A. Secondary of 

instrument transformer. The scales shall be calibrated to indicate primary current, unless otherwise 

specified. The ammeters shall be capable of carrying sustained overloads during fault conditions 

without damage or loss of accuracy. 
 

b) Voltmeters  
 

Voltmeter shall be of moving iron type. The range for 400 volts, 3 phase voltmeters shall be to 0 to 

500 volts. Suitable selector switch shall be provided for each voltmeter to read voltage between any 

two lines of the system. The voltmeter shall be provided with protection fuse of suitable capacity. 
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2 INSTRUMENT TRANSFORMERS 
 

Current Transformers 

 

Current transformers shall be in conformity with IS: 2705 (Part-I, II, & III) in all respects. All 

current transformers to be used in the L.T. Electrical panels shall be low tension, ring type resin cast 

current transformer with the requisite currents ratio having secondary of the current transformers 

selected will be based on the following; 

 

1. For energy measuring: 1.0 class of accuracy. 

 

2. For other metering: 1.5 class of accuracy. 

 

3. For protects on: 3.0 class of accuracy. Where a common CT is used for different functions 

the CT accuracy class will be equal to the best class required by any of those function. 

 

Current transformers shall be capable of withstanding without damage, magnetic and thermal 

stresses due to short circuit fault of 35 MVA on medium voltage system. Terminals of the current 

transformers shall be marked permanently for easy identification of poles. Current transformers 

shall be provided with earthing terminals for earthing chassis frame work and fixed part of the 

metal casing (if any). Each CT shall be provided with rating plate indicating the following: 

 

1. Name and make 

2. Serial Number 

3. Transformation ratio 

4. Rated burden 

5. Rated voltage 

6. Accuracy class 

 

The current transformers to be selected for this panel will have at least 20% extra VA capacity 

available over the normal capacity based on the following details; 

 

1. For ammeters: 3 VA 

2. For current coils of KW & KWHR, PF, and KVAR meters or for all recorders: 5 VA. 

3. For normal wiring: 2 VA. 

4. For current coil of protection relays: 10 VA under; no circumstances the VA rating of the 

CT's will be less than 15 VA. 

 

Current transformers shall be mounted such that they are easily accessible for inspection, 

maintenance and replacement. The wiring for CT’s shall be copper conductor, PVC insulated wires 

with proper termination lugs and wiring shall be bunched with cable straps and fixed to the panel 

structure in a neat manner. 

 

3 CONTROL DEVICES 
 

 a) Push Buttons  

 

The push buttons used in the panels will be rated for more than 415 volts and 2 amps. All the 

push buttons will be mounted on the front door and the assembly will be in two parts. All the 

push buttons will be mounted on the front door of the cubicle in regular symmetrical fashion as 

per the general norms being practiced. Only one make of push buttons will be used in the 

assembly of all the panels. The selection of the colour of the push buttons will be as follows  
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 Function      Colour 

 Starting/Switching ON    Green 

 Stopping/Switching OFF    Red 

 Resetting      Black 

 Forward ON      Yellow 

 Reverse ON      Blue 

 Emergency OFF      Red/Mushroom 

 

 

 b) Indicating Lights 

 

The indicating lights used in the panel will be pleasant looking and round shape having the 

following features;  

 

1. A separate front lens for it's easy replacement. 

2. Facility to replace the bulb from the front. 

3. Bayonet pin cap bulbs of standard size to be used. 

4. The shape of the lens to allow viewing from sides. 

5. Series resistance with use of low voltage bulb for longer life. 

6. Clear and distinct indication for light ON and OFF with differences of brightness of the lens. 

 

The selection of the colors of the indicating lamps will be as follows:  

 

- Red for system in operation 

- Amber for system ready for operation. 

- Green for system being put off. 

- Red, yellow and blue for incoming supply. 

 

4 TESTING 
 

Instrument transformers shall be tested at factory as per IS: 2705 & IS: 3156. The test shall 

incorporate the following: 
 

a) Type tests 

b) Routine tests 
 

Original test certificates in triplicate shall be provided. 
 

Meters shall be tested as per IS: 1248. The tests shall include both type tests and routine tests. 

Original test certificate in triplicate shall be furnished. 

 

a)  Suitable injection tests shall be applied to the secondary circuit of every instrument to 

establish the correctness of calibration and working order. 

 

b)  All relays and protective devices shall be tested to establish correctness of setting and 

operation by introducing a current generator and an ammeter in the circuit. 
 

F. MINIATURE CIRCUIT BREAKERS 
 

The MCB's shall be of the completely moulded design suitable for operation at 240/415 Volts 50 Hz 

system. MCB’s shall be quick make and break type conforming to relevant IS. Housing shall be heat 

resistant and have high impact strength. MCB’s shall be flush mounting type and shall be provided with 

trip free manual operating liver with ON/OFF indications 
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MCB’s shall be provided with magnetic thermal releases for over current and short circuit protection. The 

overload or short circuit device shall have a common trip bar in case of DP and TPN MCB’s. The MCB's 

shall have inverse time delayed thermal overload and instantaneous magnetic short circuit protection. The 

MCB time current characteristic shall coordinate with H.R.C. fuse/PVC cable characteristic.  

 

The MCB's shall have a minimum breaking capacity of 10 kA at 230/415 volts in accordance with IEC: 

898 - 1995 and IS: 8828 - 1996 

 

G. MOULDED CASE CIRCUIT BREAKERS 
 

1 GENERAL 
 

Moulded case circuit breakers shall be incorporated in the switch board wherever specified.  MCCB 

shall conform to IEC: 947-II or IS: 13947-II in all respects.  MCCB shall be suitable for three phase 

415 volts AC.  Suitable discrimination shall be provided between upstream and down stream 

breakers in the range of 10-20 milli seconds.  All MCCBs will have earth fault module (if 

specifically asked) and front operated. All four pole MCCB shall be suitable for three phase four 

wire system, with the neutral clearly identified and capable of first make last break feature. 

 

2 CONSTRUCTION 
 

The MCCB cover and case shall be made of high strength heat-resistant and flame retardant 

thermosetting insulating material, operating handle shall be quick make/quick break.  The operating 

handle shall have suitable `ON' `OFF' and `TRIPPED' mechanical indicators notable from outside.  

All MCCBs shall have a common operating handle for simultaneous operation and tripping of all 

the three phases. The MCCB should be suitable for disconnection and isolation with marking on 

front name plate. 

 

Suitable arc extinguishing device shall be provided for each contact.  Tripping unit shall be thermal-

magnetic type provided on each pole and connected by a common trip bar such that tripping of any 

one pole operates all three poles to open simultaneously.  Thermal magnetic tripping device shall 

have IDMT characteristics for sustained over load and short circuits. All MCCBs above 250 Amps 

will also have short circuit magnetic pickup level adjustment. 

 
All MCCBs shall have variable thermal overload releases which can be adjusted at site.  

 

Contact tips shall be made of suitable arc resistant, sintered alloy for long electrical life.  Terminals 

shall be of liberal design with adequate clearances. All MCCBs of higher ratings above 250 Amps 

shall be provided with separate extended arcing contacts. 

 

INTERLOCKING 

 

Moulded case circuit breakers shall be provided with the following interlocking devices for 

interlocking the door of a switch board. 

 

Handle interlock to prevent unnecessary manipulations of the breaker. 

 

Door interlock to prevent the door being opened when the breaker is in ON or OFF position. 

 

Defeat-interlocking device to open the door even if the breaker is in ON position. 
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BREAKING CAPACITY 

 

The moulded case circuit breaker shall have a rated service. Short circuit breaking capacity of not 

less than 25 KA rms at 415 volts AC.  Wherever required, higher breaking capacity breakers to 

meet the system short circuit fault shall be used. 

 

ACCESSORIES 

All the accessories like shunt, under voltage contact blocks shall be of snap fitting possible at site. 

 

TESTING 

 

Original test certificate of the MCCB shall be furnished. 

 

Pre-commissioning tests on the switch board panel incorporating the MCCB shall be done as per 

standard specifications. 
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LIGHTNING PROTECTION  
 

TECHNICAL SPECIFICATIONS 
 

The lightning protection system shall be of the enhanced type which is designed to attract lightning to a 

preferred point and safely convey the lightning energy to ground with minimal risk of side flashing via a 

predetermined route. 

 

The complete lightning protection system will comprise the following key  components. 

  

a. Lightning ESE Air Terminal 

b. Mounting support 

c. Down conductor - HVSC 

d. Lightning Strike Recorder 

e. Advance Chemical Gel Earthing  

 

A) LIGHTNING AIR TERMINAL 
 

1) The lightning air terminal shall be an Early Streamer Emission Terminal which will respond 

dynamically upon leader activity in the near area. 

 

2) The ESE Air terminal shall be tested and certified in accordance with the  French National Standard 

– NF C 17-102 & as per IEC 60-1:1989, the ESE air terminal should successfully withstand 

minimum 4 current impulse equivalent to 150 KA (8/20 micro sec waveform) 

 

3) As per NF C 17 – 102, the ESE air terminal should be tested with the “Switching Impulse Voltage” 

of 700 KV&“Direct Voltage” of 70 KV 

 

4) The ESE lightning air terminal shall be configured as a spheroid which is comprised of separate 

electrically isolated panels surrounding an earthed central finial. 

 

5) The insulation material used to electrically isolate the panels shall be comprised of a base polymer 

which provides high ozone and UV resistance with a dielectric strength of 24 – 38 KV/mm. 

 

6) The external shape of the advanced lightning rod shall be such that it will limit the development of 

sharp point corona discharge under static thunderstorm conditions. 

 

7) The central finial shall be elevated above the spheroid to a length of 90mm. 

 

8) The upper section of the central finial shall be rated to withstand 200KA. 

 

9) An air gap shall be provided between the individual electrically isolated panels (4 panels) and the 

finial tip of the central rod. 

 

10) Arcing shall occur between the panel sections of the spheroid and the finial tip only upon the 

progression of a lightning leader. 

 

11) The ESE air terminal shall have no moving parts, no electronic circuits and will have no 

dependence on external power supply or batteries. 

 

12) Under a normal atmosphere all components of the advanced lightning terminal (ESE) shall be non 

corroding. 

 

13) The ESE air terminal shall be insulated from all surrounding points and structure being protected. 
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14) The ESE air terminal shall be tested and certified from CPRI (Central Power Research Institute, 

Govt of India) with the minimum Impulse current of 45KA (8/20 micro sec) for the positive & 

negative impulse (5 shots each). After the test, the ESE terminal should not be found any 

degradation or any damage. 

15) The ESE air terminal shall be approved from DGMS (Director General of Mines Safety) Govt of 

India. 

B) MOUNTING SUPPORT OF LIGHTNING AIR TERMINAL 
 

1) The mounting pole used to support the lightning air terminal shall be a circular insulated FRP (2 

meters), Inline coupling unit and G.I mast of minimum height of 2 meters.  

 

2) The mounting pole and supports shall be securely fixed with brackets and guy wires where 

required. 

 

3) DOWN CONDUCTOR -  (HIGH VOLTAGE SHIELDED CABLE)  

 

4) The High Voltage Shielded Cable shall consist of a Core Filler, Stranded Copper Conductor, 

Insulation material, Outer Copper conductor with external conductive sheath. 

 

5) The main copper conductor within the High Voltage Shielded Cable shall have a minimum cross 

sectional area of 50 sq.mm. 

 

6) The outer diameter of the High Voltage Shielded Cable shall be less than 38mm. 

 

7) The High Voltage Shielded Cable shall have a maximum inductance of 25nH/m. 

 

8) The main copper conductor shall allow for direct connection to the Lightning Rod (Air Terminal) 

through the use of compression lug. 

 

9) The High Voltage Shielded Cable shall be tested as per IEC 600601, 2
nd

 edition, 1989-11 

 

10) The High Voltage Shielded Cable shall withstand the Lightning Impulse Voltage of minimum 

200KV (positive polarity) and 250 (negative polarity) 

 

11) The High Voltage Shielded Cable shall be installed as per manufacturer’s instructions and shall not 

be subjected to bends of less than 0.6 meters radius. 
 

C) LIGHTNING STRIKE RECORDER 
 

1) The Lightning systems shall be installed complete with the lightning strike recorder. 

 

2) The lightning strike recorder shall contain a mechanical 6 digit display which will register all 

lightning discharges with a sensitivity of 1500A 8/20 µs peak current impulse. 

 

3) The lightning strike recorder shall be housed in a IP 65 rated enclosure and  will operate without 

reliance on batteries or an external power source. 

 

4) As per IEC 60-1:1989, the lightning strike recorder should withstand a maximum current impulse 

equivalent to 450 KA (8/20 micro sec waveform) 

 
D) ADVANCE CHEMICAL GEL EARTHING 
 
E) EARTH ELECTRODE:  
 

1) The Electrode shall be of GI construction Dual Pipe technology. 
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2) The chemical earth electrode should have been tested in CPRI (Central Power Research Institute) 

for Peak & RMS current. 

 

3) The Electrode shall be surrounded by resistance lowering grounding minerals to increase the overall 

conductive surface area in order to lower the ohmic value and also to minimize the corrosion 

process. 

 

4) The Electrode shall be highly conductive and non-corrosive. 

 

5) The Electrode should be able to carry the peak short circuit withstand current of minimum 50KA 

and duly tested and certified by CPRI. 

 

6) Ohmic value should not be fluctuative. 

 

7) Between the inner & outer pipes, it should be adequately filled with special composition of highly 

conductive metallic compound which will have the continuity for fast conduction & highly resistive 

to corrosion. 

 

F) GROUND RESISTANCE IMPROVEMENT POWDER 
 

1) The Ground Resistance Improvement Powder shall consist of a base electrolyte which when mixed 

with other compounds shall produce an earth gel of following properties: 

 

2) A gelatinous mass within the surrounding ground soil which will not wash away. 

 

3) Shall not contaminate ground water. 

 

4) Shall not reduce, contract or separate from the accompanying electrode. 

 

5) Shall be highly conductive and increase effective ground contact area. 

 

6) Shall allow the effective dissipation of electrical surges and faults. 

 

7) Shall be hygroscopic in nature and improve earth’s absorbing power and humidity retention 

capability. 

 

8) Shall decrease the resistance of the earth. 

 

9) Shall be maintenance free. 

 

10) Shall maintain these properties for a span of min 20 years lifetime. 

 

11) Use of common salt is prohibited. 

 

12) Higher doses of compound may be used depending upon site conditions for optimum results in high 

resistance soil or rocky areas. 
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1 CONDUITS   

 

Conduits and Accessories shall conform to relevant Indian Standards.  Wall thickness shall be 16 gauge 

upto 32 mm dia and 14 gauge above 32 mm dia conduit.  Screwed G.I.conduits shall be used.  Joints 

between conduits and accessories shall be securely made, to ensure earth continuity. All conduit 

accessories shall be threaded type only. All raw metal shall be painted with bitumastic paint. 

 

Only approved make of conduits and accessories shall be used. 

 

Conduits shall be delivered to the site of construction in original bundles and each length of conduit 

shall bear the label of the manufacturer. 

 

Maximum permissible number of 650/1100 volt grade PVC insulated wires that may be drawn into 

rigid non metallic or GI Conduits are given below : 

 

Size of wires Nominal Cross Maximum number of wires within conduit 

size(mm) 

section Area (Sq. mm.) 20 25 32 40 50 

1.5 5 10 14 -- -- 

2.5 5 8 12 -- -- 

4 3 7 10 -- -- 

6 2 5 8 -- -- 

10 -- 3 5 6 -- 

16 -- 2 3 -- 6 

25 -- -- 2 4 6 

35 -- -- -- 3 5 
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APPROVED MAKE OF ELECTRICAL ITEMS 

S. 
NO. 

DETAILS OF EQUIPMENT/ MATERIAL MANUFACTURERS  

 ELECTRICAL WORKS  

1 
SWITCH GEARS SIEMENS / SCHNEIDER / ABB 

A) ACBs, SFU, Contactors, Aux Relay  

B) MCCBs, 200Amp and Above  

2 MCCBs 160 Amp & below SIEMENS / LEGRAND / ABB / SCHNEIDER   

3 

MCBs / RCCBs / RCBOs / DBs SIEMENS / LEGRAND / ABB / SCHNEIDER   

4 CHANGE OVER SWITCH L&T / HAVELLS / LEGRAND / HPL 

5 
MOTOR STARTERS SIEMENS / CGL / L&T 

6 AC STARTERS SIEMENS / ELECTRONIC TYPE - GETRON 

7 PUSH BUTTONS SIEMENS / L&T / ABB 

8 
AL. COPPER CONDUCTOR XLPE / PVC 

INSULATED POWER & CONTROL CABLE 

POLYCAB / HAVELLS / GLOSTER / RPG / NICCO / CCI / 
INCAB / UNIVERSAL / FINOLEX / RR CABLE      / V 

GUARD 

9 FR AND  PVC INSULATED STANDARAD 
FLEXIBLE COPPER WIRES AS PER IS 694 

FINOLEX  / ANCHOR / POLYCAB / HAVELLS / LAPP/ RR / 
V-GUARD/ HPL 

10 

PVC RIGID CONDUIT FRLS HEAVY DUTY 

FINOLEX  / PLAZA / HARSHA / PRECISION / AKG / 
BERLIA / OTHER MAKE WITH APPROVAL BUT MINIMUM 

THICKNESS 1.5MM FOR 20MM AND 2MM FOR 25MM AND 
ABOVE 

11 PIANO REED TYPE SWITCHES AND 
ACCESSORIES ANCHOR / HPL / CONA / RR 

12 DECORATIVE SWITCH BOARD COVER 
WITH WHITE TOP LAMINATION HYLAM / FORMICA / RR 

13 MODULAR TYPE SWITCHS AND 
ACCESSORIES 

LEGRAND (MOSSAIC) / CRAB TREE (ATHENA) / SIEMENS 
/ SCHNEIDER / ANCHOR (WOOD/AVE) / MK / HPL 

14 FTL / CFL LIGHT FIXTURE PHILIPS / CGL /  WIPRO 

15 MH / SV STREET / FLOOD LIGHT 
FITTINGS, LAMPS & ACCESSORIES BAJAJ / PHILIPS / CGL / SCHREDAR/ WIPRO 

16 POST TOP / GARDEN LIGHTS   PHILIPS / CGL / SCHREDAR / WIPRO 

17 HIGH MAST LIGHTS  PHILIPS / CGL / BAJAJ /SCHREDER 

18 ENERGY METERS  ALSTOM / SECURE 

19 MEASURING INSTRUMENTS AE / L&T / COSMO / HPL  SOCOMEE 

20 CELING FANS  USHA / CGL / BAJAJ 

 
i) DGS & D 

 

 ii) ENERGY EFFECTIVE FANSS WITH 5* 
RATED AS PER BEE 

 

21 EXHAUST FANS / WALL FANS CGL / USHA / BAJAJ / HAVELL'S 



Note : 

1. Wherever makes have not been specified for certain terms as equivalent makes referred, the same shall be as per 
BIS and as per approved by Engineer in charge / Consultant. 

2. Contractor shall be required to get the finishing items approved in respect  of their make, finish, texture and colour 
etc. 
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22 TUBULAR / OCTAGONAL GALVANISED  / 
MILD STEELS POLES ASTER / BANSAL / BAJAJ / SHREDAR 

23 CT / PT KAPPA / L&T / AE 

24 PAINTS BERGAR / ASIAN / NEROLAC 

25 SELECTOR SWITCHS KAYCEE / L&T / GE 

26 GEYSERS BAJAJ / USHA / CGL / V-GUARD / JAGUAR 

27 PANELS BUILDERS PRAGATHI CONTROLS / ELEINS SWITCHBOARDS / 
BALAJI ELECTRO CONTROLS / EAP / CPRI APPROVED 
PANEL MANUFACTURER 

28 
CABLE TRAY & RACEWAYS PUSHPAK FABRICATOR / REXTON /LEGRAND 

29 
ELR WITH CBCT PROKE DEVICES / VOLTAMP 

30 
BUS TRUNKING C&S /  SCHNEIDER / LEGRAND   

31 

PANELS & LTOB 

SCHEIDER / SIEMENS / LEPRAND / EAP/ PRAGATHI 
CONTROLS / ELEINS SWITCHBOARDS / BAJAJI ELECTRO 
CONTROLS 

32 HT XLPE CABLE UNIVERSAL (SATNA) / POLY CAB / HAVELLS / NICCO 

33 HT PANEL VCB SCHNEIDER / ABB/ SIEMENS 

34 DISTRIBUTION TRANSFORMER AREVA /  SIEMENS / POWER WARE / AEG / PETE 

35 FREE LEAD ACID BATTERY EXIDE / AMRON / TATA 

36 BATTERY CHARGER AE / VOLTSTAT / WAVE ELECTRONICS / CHLORIDE 

37 CAPACITOR SIEMENS / ABB / L&T 

38 APFCR L&T / DUCATI / MG 

39 UPS AAL / SOCOMEC / SU KAM  

NOTE :.  ANY OTHER ITEM AS PER APPROVAL BY CONSULTANT/ NIT. 

. THE ELECTRICAL ITEMS / BOUGHT OUTS SHOULD CONFORM TO ENERGY CONSERVATION   BUILDING 
CODE 2007 / LATEST 


